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December 4, 2025 
 
Hanna E. Kroeger  
Accounting Coordinator  
West Virginia Department of Tourism 
Building 3, State Capitol Complex 
1900 Kanawha Blvd, East 
Charleston, WV 25305 
Hanna.E.Kroeger@wv.gov 
 
 
Dear Ms. Kroeger and Members of the Selection Team, 
 
McKinley Architecture and Engineering / MCF Architecture, a Division of McKinley Architecture 
and Engineering (McKinley / MCF) is pleased to provide the West Virginia Department of 
Tourism with our Expression of Interest for providing you with professional architectural and 
engineering design services to complete a multi-system assessment of the building, producing a 
report with recommended repair options, to then be followed by design and construction 
administration of various repairs to the Agency’s Building 9, “the Culture Center,” located in 
Charleston, WV. As you review this submission, we emphasize the following strengths of 
McKinley / MCF with respect to your project: 
 
McKinley Architecture and Engineering is a full-service architectural and engineering firm 
that has been providing design services since 1981. With offices in Charleston, Wheeling, 
Martinsburg, and Middlebourne, WV, as well as Pittsburgh and Mars, PA, we support a 
professional staff which includes Architects, Mechanical-Electrical-Plumbing-Civil Engineers, 
Designers, Project Managers, Historic Preservationists, Interior Designers, LEED Accredited 
Professionals, Construction Contract Administrators, and more. Our architects, engineers, and 
technicians are all in-house, creating optimum communication and collaboration, which results in 
outstanding service to our clients. 
 
We have recently announced the merger with MCF Architecture in Pittsburgh, PA. MCF has 
been in business for over 135 years and is the 17th longest running full-service architectural firm in 
the U.S. MCF Architecture, a Division of McKinley Architecture and Engineering, has expansive 
qualifications in performing arts, civic, theater, liturgical, healthcare, and higher education. With 
this merger the combined firms total 100 employees, providing full service architectural and 
engineering design, project management, construction administration services and interior design.  
 
We are excited to announce that for the 4th consecutive year we are a member of PSMJ’s Circle 
of Excellence as a Platinum Member as one of the top-performing Architecture and 
Engineering firms in the nation. We are also a winner of PSMJ’s A/E/C Employer of Choice 
Award for the 3rd consecutive year, the industry’s premier recognition of firms that have 
mastered workforce retention and productivity by achieving the highest level of employee 
engagement. We’ve made the Building Design + Construction’s Giants 400 Report as a Top 
Architecture/Engineering Firm for the 3rd consecutive year. Furthermore, we are also pleased to 
announce that for the 6th consecutive year, McKinley nationally ranks and appears on the Inc. 
5000 list the most prestigious ranking of the nation’s fastest-growing private companies. 



2SOLICITATION #AEOI TOR2600000003  -  BUILDING 9 (CULTURE CENTER) RENOVATIONS PROJECT    |

 

 
Page 2 of 2 

  

McKinley / MCF has vast experience with a multitude of building evaluations and assessments, 
renovation projects, cost estimating, design services, and construction administration. Many of 
these projects occurred while the building was occupied and remained in operation. We are on 
the forefront of innovative design, we know the newest technology, and we know how and when 
to apply it effectively. We have designed LEED Certified and LEED Registered projects, 
including an office building complex for the State of West Virginia. Furthermore, we have 
designed several projects listed on the U.S. Environmental Protection Agency’s ENERGY STAR 
program. Not only have we won multiple State and local awards and recognitions for our designs 
(such as the Governor’s Award for Leadership in Buildings Energy Efficiency), we have also won 
many National awards and recognitions.   
 
McKinley’s / MCF’s work over the past fifteen years alone has involved the assessments, 
renovations and renewals for more than 2 dozen centers for the performing arts; including having 
served as the architect for landmark venues such as Heinz Hall and the Benedum Center. We have 
additionally completed comprehensive strategic planning studies and renovations for libraries, 
archives spaces, and museums for civic, university, schools, and more.  
 
McKinley / MCF brings extensive knowledge and experience to these civic and cultural projects 
when unique intricacies and technological aspects are needed in renovating these facilities. Our 
designs for civic and cultural centers, museums, libraries and archives, theaters and performing 
arts centers help artists, orchestra members, and the community experience the historically 
significant cultural impact, while fulfilling project intentions and goals. 
 
In closing, one of the more exciting aspects of our job is listening to you, our client, in how you 
envision this project, and transforming your ideas into realities. This can only be accomplished 
by effectively working together with you. Most of our clients are repeat, which is a good 
indication of the services we provide. The main reason we have been able to maintain this 
relationship is because we listen to their needs, and then deliver. We encourage you to speak 
with our references because we feel this is the best way that our abilities can be conveyed to you. 
 
We love what we do, so we care about the results you get. We are ready to begin immediately and 
can work to your schedule to get this project designed and constructed. Thank you for reviewing 
our submission and considering McKinley Architecture and Engineering for your project. We are 
excited about the possibility of working with you. 

 
Personal Regards, 
 
 
Ernest Dellatorre 
Director of Business Development 
McKinley Architecture and Engineering 
(304) 830‐5359 
edellatorre@mckinleydelivers.com 



•	 Architecture

•	 Engineering

•	 Architectural/Engineering Design

•	 Project Management

•	 Historic Preservation 

•	 Sustainable Design 

•	 Interior Design 

•	 Safety Evaluation 

•	 Landscape Architecture

•	 Sports and Entertainment 

•	 Construction Contract Administration

McKinley Architecture and Engineering is 
a member of the following organizations:

A4LE (Formerly CEFPI), ACI International, 
AIA, ASCE, ASHRAE, ASPE, AWI, BOCA, 
NCARB, NFPA, WVEDC, and more.

SERVICES

ASSOCIATIONS

FIRM PROFILE

Charleston
129 Summers Street, Suite 201
Charleston, WV 25301 
(304) 340-4267 

Wheeling
Fort Henry Building
1324 Chapline Street, Suite 400
Wheeling, WV 26003
(304) 233-0140 

Martinsburg
300 Foxcroft Avenue, Suite 306
Martinsburg, WV 25401
(681) 247-5618

Middlebourne
202 Main Street, P.O. Box 3
Middlebourne, WV 26149
(304) 830-5364

Pittsburgh North
910 Sheraton Drive, Suite 200
Mars, PA 16046 
(724) 719-6975

Pittsburgh Downtown
437 Grant Street, Suite 1600
Pittsburgh PA 15219
(412) 281-6568

OFFICES

McKinley Architecture and Engineering is a multi-discipline full 
service A/E firm offering comprehensive professional services in 
architecture, mechanical-electrical-plumbing and civil engineering, 
project management, historic preservation, sustainable and energy 
efficient (LEED) design, interior design, landscape architecture, 
sports architecture, and construction contract administration. 

McKinley has merged with MCF Architecture out of Pittsburgh, PA, 
who brings 135 years of experience to the team. With this merger 
the combined firms total 100 employees.

We have a broad range of skill and experience for 
projects involving governmental, performing arts, civic, 
liturgical, municipal, commercial / office, healthcare, 
schools, higher education, hospitality, and sports. 

McKinley has made the 2020, 2021, 2022, 2023, 2024, 
and 2025 Inc. 5000 lists of the nation’s fastest-growing 
private companies. We qualified for PSMJ’s 2022, 2023, 
2024, and 2025 Circle of Excellence as a Platinum 
Member as one of the top-performing Architecture and 
Engineering firms in the nation, and PSMJ’s 2023, 2024, 
and 2025 A/E/C Employer of Choice Award. We also 
made the Building Design + Construction’s 2023 and 
2024 Giants 400 Report as a Top A/E Firm.

HISTORY

Ernest Dellatorre
Director of Business Development
edellatorre@mckinleydelivers.com
(304) 830-5359

John R. Jefferis, LEED AP, CCM, MPM
Director of Project Management
jjefferis@mckinleydelivers.com
(304) 238-9410

Robert Russ, AIA, NCARB 
Senior Architect
rruss@mcfarchitects.com
(412) 281-6568  x 214

Kurt A. Scheer, PE, LEED AP
Director of Engineering Services
kscheer@mckinleydelivers.com
(724) 759-7903

CONTACTS
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PROJECT MANAGEMENT
Our Project Managers are skilled professionals in the 
following areas:

Defining scope and the initial planning of a project are 
the foundation of a successful project. Project Managers 
collaborate with clients, principal architects, and design 
teams to understand project requirements. They are 
responsible for Scope Management. Throughout the project, 
they continuously assess and refine the scope, ensuring it 
remains aligned with the project’s goals. They address any 
changes or deviations promptly with all stakeholders. 

Project Managers create detailed financial plans, estimating 
costs for materials, labor, and other project elements. They 
track expenses, manage budgets, and allocate resources 
efficiently. Keeping the project within budget is critical and 
an ongoing focus of the Project Manager. Project Managers 
monitor expenses, negotiate contracts, and make informed 
decisions to avoid cost overruns. 

They develop comprehensive project schedules, breaking 
down tasks and milestones. This involves coordinating with 
design teams, consultants, and contractors. Project Managers 
ensure that each phase progresses according to the timeline. 
They address delays promptly, adjusting schedules as 
needed. 

Project Managers foster collaboration, resolve conflicts, 
and ensure everyone works cohesively. Architects 
collaborate with various consultants (structural engineers, 
MEP specialists, etc.). Project Managers facilitate effective 
communication between these experts, ensuring seamless 
integration of their contributions. 

In summary, their multifaceted role combines creativity, 
leadership, and meticulous planning to transform 
architectural visions into reality.

Budget & Timeline Management 

•	 Bi-Weekly Design Meetings for all 
Projects

•	 Sprint Scheduling includes 400+ 
task required to complete a Project

•	 Enhanced REVIT processes and Quality 
Control 

•	 Bluebeam Review (Quality Control)

•	 Microsoft 365 & SharePoint (Moved from 
On-site Server to Cloud Based Server)

•	 Part3 (CA): RFI’s, Submittals, Pay 
Applications, Field Reports, Meeting 
Minutes, ASI’s, Changes, etc. All 
accessible by 
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•	 Construction Contract 
Administrator Involved from the 
Beginning of the Design Phase

•	 Observe the Construction 
Progress 

•	 Liaison between the Owner, 
Contractor, and Architects/
Engineers 

•	 Responsible for All Construction 
Progress Meetings and Minutes 

•	 Monitor the Construction 
Schedule 

•	 Ensure that the Contractor is 
Following the Construction 
Documents 

•	 Verify Pay Application and 
Change Orders 

•	 Typically On-Site Once Every Two 
Weeks

CONSTRUCTION CONTRACT 
ADMINISTRATION

Our Construction Contract Administrators have an extra responsibility than 
what most firms’ Construction Administrators have; our CAs are a part of the 
design process from Day 1 (they are not thrown into the project only when 
construction starts; they are here from the beginning), so they know the ins-
and-outs of the project. 

Our CAs have an important role as being the liaison between the Owner, 
Contractor, and Architect. 

The primary objective of the Construction Contract Administration services is 
to ensure completion of work the way the client wants it - as scheduled and 
as budgeted. 

Our CAs evaluate the quality of the work to verify that it meets the level 
required by clients; in addition, they monitor the contractor’s progress to 
ensure that they are following the Construction Documents. They observe 
the construction progress, are responsible for all construction meetings and 
minutes, and they verify pay application and change orders. 

The Construction Contract Administrator is typically on-site once every two 
weeks, but we can provide additional on-site representation if requested. 

ARCHITECTURE / ENGINEERING
At McKinley Architecture and Engineering, we pride ourselves on being the best. Clients choose us for their design 
projects because they want to have the confidence that comes from working with an industry leader. They trust 
McKinley Architecture and Engineering to get projects done right, within budget and on schedule. That’s because the 
firm’s highly experienced, diversified staff is equipped with the latest technology and is on the job from start to finish. 

Architectural design today is meeting of minds. At McKinley Architecture and Engineering, a talented range of 
professionals work together to deliver projects on time, on budget, and with a high degree of personal attention. We 
believe that design is an evolutionary process where client and architect learn from each other through frequent 
communication. Understanding budgets, schedules, goals and ideals, we pursue the optimum balance of these 
forces in the design of buildings.

McKinley Architecture and Engineering has also provided engineering design and contract administration 
services for numerous clients as well as other design firms. Our engineering staff has had special opportunities and 
experience related to various typical and atypical building types. Our engineering department has designed the first 
Chilled Beam HVAC System in West Virginia, a Variable Refrigerant Volume / Air-Cooled DX Multizone System with 
a cost reduction of 30% compared to existing mechanisms, and a building with all interior and exterior LED lighting 
which came in for the same cost as conventional lighting, just to name a few. We have a well rounded range of 
experiences and are not afraid to take on new challenges.
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Buildings designed today will need to meet the 
demands of the future. McKinley is positioned to 
identify and meet the demands. This approach helps 
to retain the buildings’ long-term profitability. McKinley 
approaches ecological design from a business 
perspective, offering proactive solutions to complex 
problems such as indoor air quality, energy efficiency, 
resource depletion, and water quality. 

With commercial, governmental, office, and educational 
project experience, the McKinley team can work 
alongside local designers to provide sustainable design 
and construction guidance, offering full architectural 
design services and guided design workshops on 
sustainable design issues.

Our Philosophy is to provide our clients with 
experienced leadership and innovative design 
expertise to accomplish the goals of the project. 
Function, economics and versatility, as well as, strong 
aesthetic appeal which are crucial elements in the 
design process. McKinley believes that enhancement 
of the physical environment adds significantly to the 
enjoyment of life. We have dedicated our professional 
skills to attain these goals. 

The Leadership in Energy and Environmental Design 
(LEED) Green Building Rating System developed by the 
U.S. Green Building Council is the nationally accepted 
standard for the design, construction, and operation of 
high performance green buildings. 

McKinley was the first organization in West Virginia 
to join the USGBC, We have several LEED Accredited 
Professionals on staff, including three LEED APs who 
are specialized in Building Design & Construction. 
These professionals, along with skilled architectural/

SUSTAINABLE DESIGN
engineering team, can efficiently and cost effectively 
achieve certification under this standard. McKinley can 
guide you through the  process in order to develop 
sustainability goals specific to your project.

McKinley was presented with the 2019 Governor’s Award 
for Leadership in Buildings Energy Efficiency at the 
Innovation & Entrepreneurship Day. We were recognized 
for our commitment to sustainability and energy 
efficiency in the design of schools, multi-use facilities, 
office buildings, and a wide variety of commercial, 
industrial, government, and historical structures. 

Our sustainable designs have also won two U.S. 
Department of Education Green Ribbon Schools, a Gold 
Medal Green Building Award by Building of America, WV 
Department of Environmental Protection’s Clean Energy 
Environmental Award, and two Black Bear Awards 
for the Highest Achievement for the WV Sustainable 
Schools program, among other. 

We also have a project that is Collaborative for High 
Performance School (CHPS) Registered; the United States’ 
first green building rating program designed for schools.

McKinley has designed four projects listed on the U.S. 
Environmental Protection Agency’s ENERGY STAR 
program: Building 55: West Virginia State Office Building 
in Logan, Hilltop Elementary School, Cameron Middle/
High School, and Johnson Elementary School. To 
receive an ENERGY STAR, you need to perform in the 
top 25% of the most energy efficient projects in the 
program. Building 55: West Virginia State Office Building 
is one of the most energy efficient buildings in the State 
and is in the Top 5% of all Energy Star rated buildings in 
the country.
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INTERIOR DESIGN
Interior design services begin with a strategy session to 
determine the owner’s project requirements, timetable, 
and budget. The interviews will include analyzing space 
requirements, operating procedures, communication 
relationships, and future needs. An inventory of existing 
conditions is used to develop accurate drawings and plans. 

The current ADA and building codes will be applied to the 
developed plans for wayfinding (signage, directories, fire 
escape plan), furnishings, and finishes. Attention to budget 
and maintenance is given in relationship to owner needs. 

Construction documents required to detail the project 
include schedules, elevations, plans, presentation boards, 
and specifications. To maintain coordination, the follow-
up contract administration consists of a submittal review, 
post-construction evaluation, and coordination of FF&E 
contracts when applicable. 

We can also design for energy efficiency and sustainability. 
For interior design & FF&E, specific color and texture 
selections on the floors, walls, ceilings, and furnishings can 
enhance the lighting in the space, can create a comfortable 
atmosphere, and can incorporate a color palette with fresh 
accents to offer interest and contrast. 

We have utilized wall paint with very low volatile organic 
compounds (VOCs), which keeps the air we breathe 
cleaner, and contains an anti-microbial that inhibits the 
growth of mold and mildew. We have specified carpet tile 
which minimizes waste, has 35% recycled content, and is 
Green Label Certified, meaning it meets stringent indoor 
air quality requirements.
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HISTORIC PRESERVATION
Historic Preservation is a passion for our firm. Having an 
“in-house” staff of architects and engineers has allowed us 
to provide innovative, cost effective rejuvenation of historic 
structures. We are very familiar with the National Park 
Standards and have completed many listings on the National 
Register as well as projects listed as a National Historic 
Landmark (2 out of 16 in West Virginia -  WV Independence 
Hall and Wheeling Suspension Bridge)! We have completed 
well over 100 historic projects throughout the tri-state 
region, and have worked on many structures that are over 
100 (and even buildings over 150) years old. Projects such 
as the Maxwell Centre and the Orrick Building were built by 
following the Secretary of the Interior Standards, and these 
buildings both won awards from the American Institute of 
Architects.

We have vast renovation experience and are familiar with 
projects that respect the historic nature of the structure. 
We have a great working relationship with the WV Division 
of Culture and History. Our past Historic Preservation 
experience includes extensive interaction with The Secretary 
of the Interior’s Standards for the Treatment of Historic 
Properties. Our efforts include qualifying structures for 
the National Register of Historic Places, renovations of 
contributing buildings in Historic Districts, and qualifying 
clients for Historic Rehabilitation Tax Credits. 

One McKinley Architecture and Engineering employee, 
Christina Schessler, received her Masters Degree in Historic 
Preservation from the Savannah College of Art & Design 
(SCAD) in 2012. She has led the design on multiple historic 
preservation, restoration, and renovation projects; such 
as West Virginia Independence Hall and Bennett Square 
Office Building among others. She was recognized by the 
recognized by the West Virginia Archives and History 
Commission as a “History Hero.”

A few examples:  

•	 Brock Reed & Wade Building 

•	 Capitol Theatre 

•	 Catholic Heritage Center 

•	 Chalfonte Hotel  

•	 Edemar / Stifel Fine Arts Center

•	 Egerter Building  

•	 Hampshire County Courthouse  

•	 Harrison County Courthouse

•	 Harry C. and Jessie F. Franzheim House

•	 Jefferson County Courthouse 

•	 John McLure House

•	 Maxwell Centre 

•	 Mount Saint Joseph Convent

•	 Old Governors Mansion 

•	 Orrick Global Operations Center 

•	 Parkersburg High School 

•	 St. James Church

•	 St. Matthew’s Church

•	 Wagner Building

•	 West Virginia Capitol Complex

•	 West Virginia Independence Hall 

•	 Wheeling Artisan Centre 

•	 Wheeling Suspension Bridge 

•	 WVNCC - B. & O. Building 
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Mayger Construction Services, Inc. 
Estimating/Scheduling Consultant                                                                    316 Chestnut Ridge Road 
Tel:  724.875.8684                                                                                         Latrobe, PA 15650  
Email: maygerconstruction@gmail.com 
 
 
 
 
 
Profile 
 
Mayger Construction Services Inc., established in 2005, provides estimating services for all 41 divisions of 

construction.   Budgeting Schematic, Design Development to Contract Documents. 
 
 
 
 
Estimating Experience 
 
Mayger Construction Services Inc. has experience in estimating Industrial, Commercial, Treatment Plants, 

Hospitals, Schools and Government Projects. 
 
 
 
 
Capabilities 
 
Detailed Estimates Utilizing Timberline Estimating Program 
Estimating of all 16 Divisions 
Schematic Design Budgeting 
Design Development Budgeting 
Contract Document Budgeting 
Value Engineering 
Cost Analysis 
Scheduling – Sure Trak 
 
 
 
 
Key Personnel 
 
Stephanie J. Mayger, President, Graduate in Architectural Engineering from the Pennsylvania State 

University, with over 31 years estimating/engineering/management experience, before starting 
Mayger Construction Services, which included Field Superintendent, Senior Estimator, Chief Estimator 
and Project Manager for General Contractors. 
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We completed an assessment, renovation and restoration to what many 
consider the most historical building in the State of West Virginia - 
Independence Hall in Wheeling; known as the “Birthplace of West Virginia.” 
This was built in 1859 as the Wheeling Custom House, added to the National 
Register of Historic Places in 1970, and was designated as a National Historic 
Landmark in 1988. This building housed the United States District Court for the 
Western District of Virginia from 1860 to 1864, then the District of West Virginia 
from 1864 to 1901, and finally the Northern District of West Virginia from 1901 to 
1907. The building is now appropriately renamed West Virginia Independence 
Hall. 

The 22,000 square foot building is now a museum and education/visitors 
center. They have merchandise, brochures for nearby attractions, cultural 
information, and more. Tours are shown by a Civil War re-enactor, and 
include authentically restored rooms, Civil War exhibits, statehood leaders 
and documents exhibit, and auditorium which shows an interpretive film. 
The permanent exhibition located on the first floor of the museum, “West 
Virginia: Born of the Civil War,” features dramatic displays with period artifacts, 
and explores the statehood process against the background of the Civil War. 
The newest display “Waving For Liberty and the Union” is a special exhibit of 
thirteen original Civil War battle flags located on the second floor. A federal 
courtroom, located on the third floor and restored to its original design, offers 
visitors the opportunity to move into the space where the first constitutional 
convention for West Virginia was held and where citizens of western Virginia 
decided to choose loyalty to the Union over secession. 

CLIENT
WV Division of Culture & History

LOCATION
Wheeling, WV

WEST VIRGINIA INDEPENDENCE HALL
WV DIVISION OF CULTURE & HISTORY
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| continued West Virginia Independence Hall |

The West Virginia Division of Culture & History engaged 
the professional architectural and engineering services 
of McKinley Architecture and Engineering to conduct 
on site analysis and to document and confirm as 
much of the existing conditions as possible (short of 
destructive investigation) in preparation for restoration 
activities. The exterior and interior surfaces were studied 
to determine an appropriate level of restoration suitable 
to period construction practices and consistent with the 
Owners budget and on-site staff recommendations. 

The project scope was to and has maintained the historic 
character of the interior and exterior. This stone building 
was restored inside and out using careful research and 
coordination with the State Historic Preservation Office. 

For the exterior, a combination of water intrusion 
conditions existed at the beginning of the historic 
preservation / restoration; the building had a failed 
roofing system, failed box guttering, broken stone, 
broken stone cornice, missing mortar and deteriorated 
wooden windows. Restoration work of the building 
addressed all of these issues, and more. Of particular 
concern was the face of the stone material; over time 
the stone face had deteriorated due to weathering 
and ground water absorption, which permitted water 
penetration at the surface of all the façades. Restoration 
scope in the early phase included pointing and stone 
cornice replacement, and the next phase included 
resurfacing of some of the stone using 2 inch thick slabs 
pinned to the existing backup stone. 

There was also major interior restorations and repairs. 
A portion of the interior plastering in the third floor 
Courtroom and the entire first floor exhibit area (formerly 
a US Post Office) were restored, eliminating or concealing 
previously botched attempts. The interior plastering 
restoration in the third floor Courtroom included the 
ceiling crown mouldings, flat work and plaster returns 
at the window jambs. In addition, two rooms on the 
second floor, including the First Governors Office of West 
Virginia, were completely restored since the existing 
spaces were nearly destroyed by deterioration. Sections 
of the original wood flooring were carefully removed 
and replaced. Historic paint colors were applied on all 
newly plastered surfaces in the building. Interior painting 
provided for color matching and new faux graining on 
the woodwork, windows and historic metal shutters - all 
intended to capture the original historic character of the 
rooms. 

In addition to the aesthetic improvements in this project, 
a new mechanical / HVAC system, fully automatic 
sprinkler system, fire alarm detection system, electrical, 
and plumbing were designed to be completely 
concealed within the existing walls and ceilings. 

McKinley Architecture and Engineering was presented 
with a Heritage Tourism Award from the Preservation 
Alliance of West Virginia, for our achievements in 
preserving Independence Hall.
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McKinley Architecture and Engineering has worked on several projects over 
the years with the Jefferson County Board of Commissioners. 

For this example, we completed multiple phases of renovations and 
upgrades to The Towers Building, a 40+ year old, 8 story high‐rise. 

Due to primarily system malfunctions and weather related damages at the 
building, an overall building condition assessment was determined to be 
necessary by the Owner, and we performed an emergency Preliminary 
Analysis of the Needs and Energy Efficient Services. 

Existing conditions related to the architectural and building systems 
were the primary focus of the study with the goal of addressing concerns 
associated with occupancy comfort, continued tenant satisfaction, and to 
determine an efficient repair and maintenance recommendations for the 
building. 

After this, we have designed multiple phases of renovations for the 
building; building envelope repairs, ADA handicapped ramp, overall HVAC 
replacement, roof replacements, new lobby skylight, and more. 

In addition, there was an adaptive reuse of a former bank on the first 
floor, into an office fit-out / renovations for the Jefferson County Board 
of Elections. This included partial wall demos, ceilings, and basement 
floor trench for sanitary line tie in. The build-out included room layouts, 
new walls, doors, ceilings, furnishings and finishes, casework, electrical, 
plumbing, HVAC, etc.

The construction was performed with the building in operation. 

CLIENT
Jefferson County Commissioners 

LOCATION
Steubenville, OH

PROJECT DATA
76,300 SF

THE TOWERS BUILDING
JEFFERSON COUNTY COMMISSIONERS
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AFTER

BEFORE

| continued The Towers Building |

The new boiler project involved the replacement of 
existing inefficient electric boilers with a new gas fired 
boiler. The new boiler is high energy efficiency, and has a 
much smaller footprint.

The $3.4 million HVAC replacement project included 
renovations to the entire building. The demolition 
included the removal existing cooling tower, exhaust 
fan, rooftop unit, and associated ductwork and piping 
from upper roof (tower); removal of existing exhaust 
fan and gravity ventilating intake hoods from lower 
roof (mezzanine); removal of basement air handling 
units, chilled water piping and pumps, condenser water 
piping and pumps, ductwork, chiller, and VAV boxes 
throughout the building. The new HVAC system included 
the installation of variable refrigerant flow system (VRF) 
throughout the building; installation of new dedicated 
outside air system (DOAS-1) on the upper roof (tower) 

and an air handling unit (AHU-1) in the basement with the 
condensing unit installed on the lower roof (mezzanine); 
installation of new and the reworking of existing 
ductwork; new shut-off and control valves installed on 
the existing hot water perimeter finned-tube baseboard; 
and installation of a new DDC Control system throughout 
the building. The electrical work included disconnecting 
existing power from demolished equipment and the 
installation of new circuits to the new equipment, which 
included adding a sub-panel on every floor. There 
was also partition extensions, ceiling removal and 
replacement, fire sealant work, and fireproofing repairs.
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In 2017, MCF Architecture, a Division of McKinley Architecture and 
Engineering, was selected by Geneva College to undertake a project that 
would revitalize the College’s most significant historic building: Old Main. 

Built in 1880, just a few months after Geneva moved to Beaver Falls (from 
Ohio), there have been a series of renovations over the course of its 135-year 
history, including repairs to the Chapel after it was struck by a tornado in 1914. 

Old Main is one of Beaver County’s most significant historic structures. MCF 
Architecture’s, a Division of McKinley Architecture and Engineering’s, work 
will transform an outdated auditorium and stage known as the John White 
Chapel into a state-of-the-art performance venue for religious musical 
programing, choral singing, college orchestras, small ensembles and 
distinguished speakers.  

The renovations will also provide additional restrooms, elevator and address 
building systems upgrades, ADA accessibility, and life safety issues.

CLIENT
Geneva College 

LOCATION
Beaver Falls, PA

PROJECT DATA
48,000 SF

OLD MAIN
GENEVA COLLEGE
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Wanting to provide a state-of-the-art performing arts center, The Pittsburgh 
Cultural Trust decided to update the existing Stanley Theater into the 
Benedum Center for the Performing Arts. 

Built in 1928 as a movie palace, the Stanley would now become the 
Benedum Center for the performing  arts, home of  the Pittsburgh Ballet, 
Pittsburgh Opera, Pittsburgh Civic Light Opera, and the Pittsburgh Dance 
Council. 

MCF Architecture, a Division of McKinley Architecture and Engineering, was 
in charge of the entire $43 million dollar project. We restored the Stanley in 
compliance with the Secretary of the Interior’s Guidelines. However, modern 
theater technology and a concern for providing the best possible acoustics 
called for the inclusion of some new special elements within the house.

CLIENT
Pittsburgh Cultural Trust 

LOCATION
Pittsburgh, PA

PROJECT DATA
$43.0 M

PROJECT AWARDS
AIA Pittsburgh Chapter
Design Award

The Pennsylvania Society of 
Architects
Excellence in Architectural Design

BENEDUM CENTER 
FOR THE PERFORMING ARTS
PITTSBURGH CULTURAL TRUST

“The acoustics of the Benedum Center are 
‘fantastic’ and the hall is ‘enchanting.’ It is 
a great fortune that this city has remodeled 
an old building rather than build a new one.” 
 			           - Luciano Pavarotti

“The acoustics of the Benedum Center are 
‘fantastic’ and the hall is ‘enchanting.’ It is 
a great fortune that this city has remodeled 
an old building rather than build a new one.” 
 			           - Luciano Pavarotti
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The Carnegie Library of Homestead, built in 1898, was not just constructed to 
house books, but to also showcase the works of skilled craftsmen. Hand-cut 
Italian marble and beautifully painted murals adorned the walls setting the 
backdrop for intricately carved oak desks and cabinets. 

MCF Architecture, a Division of McKinley Architecture and Engineering, was 
selected to renovate and upgrade the existing music hall & athletic facility.

CLIENT
Carnegie Library of Homestead

LOCATION
Munhall, PA

PROJECT DATA
34,000 SF

CARNEGIE LIBRARY 
OF HOMESTEAD
PITTSBURGH CULTURAL TRUST
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The Reeves Memorial Library was built in 1955. It originally included the 
campus library; archives; gallery and theater program. When the theater 
program; archives and gallery were relocated to other facilities; the vacated 
space - combined with the new Health Sciences Center adjacent to the 
Library - provided the opportunity to transform the Library into a state-of-
the-art Learning Commons. 

The 24,000 square-foot library includes a student lounge; collaborative work 
spaces and unique study areas. 

Completed in August 2015; MCF Architecture’s, a Division of McKinley 
Architecture and Engineering’s, design created an interactive learning 
environment within the existing building’s foot print.

CLIENT
Seton Hill University 

LOCATION
Greensburg, PA

PROJECT DATA
24,000 SF
$1.5 M

REEVES MEMORIAL LIBRARY 
SETON HILL UNIVERSITY 
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Duda Hall is the latest state-of-the-art facility at California University 
of Pennsylvania to open as part of the Universities Master Plan. This 
construction is seen as a continuation of a new era first launched by its 
namesake; Michael Duda; Sr.; President Emeritus. 

This three-story building houses the College of Liberal Arts offices; three 
lecture halls and seven general-purpose classrooms. Located at the “front 
door” of the University; this building is the replacement for the existing Duda 
Hall World Culture Building - that was demolished as part of this project. 

Prominently featured in this project are the two 67’ Towers which create a 
formal entrance into the campus. The lower level of the towers; featuring 
large brick arches; is an open air space. The interior of the towers; accessed 
by a spiral stair that leads upward to three observation levels; looks out over 
the campus on one side and the town of California on the other. These towers 
serve as landmarks that define the main entrance into the University.

CLIENT
California University of 
Pennsylvania 

LOCATION
California, PA

PROJECT DATA
25,000 SF
$7.8 M

PROJECT AWARDS
International Masonry Institute
Western Pennsylvania Gold Trowel 
Award

DUDA HALL 
WORLD CULTURE BUILDING
CALIFORNIA UNIVERSITY OF PENNSYLVANIA
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The historical restoration of the Flatiron Building was unique in that several 
additions existed, that had expanded the original structure. Each addition had 
variations in detailing treatments that differed not only from each other, but 
also from floor to floor among them. Variations ranging from slight to obvious, 
were evidenced at the exterior and interior of the structure, and required 
extensive documentation. 

With a goal of preserving as much of the existing structure and materials as 
possible; multiple trips were made throughout the preparation of contract 
documents and during construction administration. This allowed preservation 
of not only known elements, but also discovered elements that were 
revealed during the various parts of the construction process. 

Construction occurred in stages over a number of years as funding became 
available to BARC.

CLIENT
Brownsville Area Revitalization 
Corporation 

LOCATION
Brownsville, PA

PROJECT AWARDS
Pennsylvania Historical & Museum 
Commission
Historic Preservation Achievement

FLATIRON BUILDING 
HERITAGE MUSEUM & VISITOR CENTER
BROWNSVILLE AREA REVITALIZATION CORPORATION
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The Seneca Building, built in 1931, is a six-story Art Deco building. A part of 
the University of Pittsburgh, Bradford, serving its outreach programs, the 
first floor was renovated into a museum to house a portion of the archives of 
world renowned opera singer, Marilyn Horne, born in Bradford. Its community 
amenities includes a gift shop, coffee shop and multi-use lecture rooms. The 
museum will not only display historical treasures of Ms. Horne’s career, but 
include interactive displays as well as a small performance space.

MCF Architecture, a Division of McKinley Architecture and Engineering, 
completed the renovation of the six-story Marilyn Horne Hall, which included 
creating a 3,400 square-foot museum and theater for Pitt-Bradford. In 
addition, the firm preserved the building’s original Art Deco features, such as 
parquet marble flooring in the new foyer, while upgrading the infrastructure 
throughout the hall. The first floor was reconfigured to include a museum 
gift shop, an assembly room, and offices for the museum manager and the 
Bradford Creative and Performing Arts Center. Commercial tenants benefited 
from an upgraded HVAC system and restroom renovations. 

CLIENT
University of Pittsburgh at 
Bradford 

LOCATION
Bradford, PA

PROJECT DATA
8,300 SF
$4.0 M

MARILYN HORNE 
MUSEUM & EXHIBIT CENTER
UNIVERSITY OF PITTSBURGH AT BRADFORD
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ORGANIZATION CHART

ROBERT 
RUSS
AIA,  NCARB
SENIOR ARCHITECT
MCKINLEY / MCF

JOHN 
JEFFERIS
LEED AP, CCM, MPM
DIRECTOR PROJECT MANAGEMENT
MCKINLEY / MCF

DAVID 
ULLOM
FIRE PROTECTION DESIGNER
MCKINLEY / MCF

MICHAEL 
CLARK
SENIOR ELECTRICAL DESIGNER
MCKINLEY / MCF

SCOTT 
KAIN
SENIOR PLUMBING DESIGNER
MCKINLEY / MCF

ALAN 
GABER
PE 
SENIOR ELECTRICAL ENGINEER
MCKINLEY / MCF

KURT 
SCHEER
PE, LEED AP
DIRECTOR OF ENGINEERING
MCKINLEY / MCF

COST ESTIMATOR

ARCHITECTURAL TEAM

ENGINEERING TEAM

ALY 
MITTON
INTERIOR DESIGNER
MCKINLEY / MCF

THOM 
WORLLEDGE
AIA,  LEED AP BD+C, REFP
SENIOR ARCHITECT
MCKINLEY / MCF

CHRISTINA 
SCHESSLER
AIA,  LEED AP BD+C
SENIOR ARCHITECT
MCKINLEY / MCF

EMMA 
GWALTNEY
CONSTRUCTION ADMINISTRATOR
MCKINLEY / MCF

CONSTRUCTION 
CONTRACT ADMINISTRATION
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JOHN R.   
JEFFERIS LEED AP, CCM, MPM

DIRECTOR OF PROJECT MANAGEMENT 

Mr. Jefferis, our Director of Project Management, is responsible for the 
coordination and completion of projects on time, on budget, and within 
scope. He will ensure instruments of service are meeting contractual 
requirements and is key in managing client relationships and expectations. 
John knows how to be more efficient and manage projects effectively to 
bring them within budget and time, which ensures accurate reporting to the 
client and management. John has his CCM (Certified Construction Manager) 
Credential established through the Construction Management Association of 
America. Furthermore, he is a LEED Accredited Professional.

EDUCATION

Keller Graduate School of 
Management
Master of Project Management 

DeVry University
B.S. Computer Engineering 
Technology 

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Member:
US Green Building Council

Certified Construction Manager

Master of Project Management

YEARS OF EXPERIENCE

28 years

SELECTED EXPERIENCE

City of Cadiz
Cadiz, OH 
Cadiz Fire Department 

Citizens National Bank of 
Woodsfield 
Woodsfield, OH 
Building renovations

Barnesville Veterinary Services 
Barnesville, OH 
Plumbing renovations 

Harrison County Commission
Cadiz, OH 
Harrison County Courthouse 
Study 

Newbridge Church
Wheeling, WV 
Day Care Center and Cafe build-
out renovations 

Berkeley County Schools
Martinsburg, WV 
New Falling Waters Elementary

Berkeley County Schools
Hedgesville, WV 
New Hedgesville PK School 

Berkeley County Schools
Inwood, WV 
New Inwood PK School

Berkeley County Schools
Martinsburg, WV 
Martinsburg High renovations

Berkeley County Schools
Martinsburg, WV 
Martinsburg High Gym upgrades 

Berkeley County Schools
Gerrardstown, WV 
New Mountain Ridge Elementary

Berkeley County Schools
Martinsburg, WV 
Spring Mills High Athletics 

Berkeley County Schools
Hedgesville, WV 
Tomahawk Intermediate

Cabell County Schools
Milton, WV  
New Milton Elementary

East Fairmont High School 
Foundation
Fairmont, WV  
East Fairmont High Multi-Sport 
Complex 

Harrison County Schools
Nutter Fort, WV  
Nutter Fort classroom addition

Harrison County Schools
Clarksburg, WV  
Robert C. Byrd High renovations 

Harrison County Schools
Bridgeport, WV  
Simpson Elementary additions 
and renovations

Marion County Schools
Fairmont, WV  
East Dale Elementary renovations

Wood County Schools
Parkersburg, WV  
New Lubeck Elementary

Hempfield Area School District
Greensburg, PA 
Owner’s Representative for High 
School project



ROBERT  
RUSS AIA, NCARB
SENIOR ARCHITECT

Since joining MCF Architects, a Division of McKinley Architecture and 
Engineering, in 1998, Bob has concentrated on higher education and historic 
restoration projects. His work includes developing campus and facility 
master plans and individual building feasibility studies that resulted in many 
successful projects. Additionally, his project experience includes a variety of 
new construction, adaptive reuse, renovation, restoration and expansion of 
older buildings, particularly within a historic context.

EDUCATION

B. Arch.
Pratt Institute, 1984

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Registered Architect in:
Pennsylvania
Michigan
Ohio
New York

NCARB Certificate

YEARS OF EXPERIENCE

41 years

SELECTED EXPERIENCE

Western Reserve Academy - Hudson, OH
President’s House Admission Center Restoration
Seymour Hall renovations 

Seton Hill University - Greensburg, PA 
Reeves Memorial Library Renovation, Brownlee Hall Window Replacement, LECOM 
HVAC Consultation, Lynch Hall Health Science Lab Renovation, Maura Hall Building 
Evaluation & Slate Roof Replacement, Maura Hall Nursing Lab, Performing Arts Center, 
Regina House Renovations, JoAnne Woodyard Boyle Health Sciences Center

Denison University - Granville, OH 
Campus Master Plan & Update
Performing Arts Center Study

Davidson College - Davidson, NC
Cunningham Theatre Arts Center Alterations
Knobloch Campus Center
Duke Family Performance Hall
Carnegie Guest House

Indiana University of Pennsylvania - Indiana, PA
Whitmyer Hall Renovations
Gorell Recital Hall Renovations

Venango College of Clarion University - Oil City, PA
Nursing Simulation Lab

The College of Wooster - Wooster, OH
Kauke Hall Renovations

West Penn School of Nursing - Pittsburgh, PA
Lecture Hall Restoration & Renovation
Facade Restoration

Western Reserve Academy, Seymour Hall West Penn School of Nursing Davidson College, Cunningham Theatre Arts Centre
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CHRISTINA  
SCHESSLER AIA, LEED AP BD+C

HISTORIC PRESERVATIONIST  /  SENIOR ARCHITECT  /  LEED AP

For over 37 years, Ms. Schessler has obtained a wide range of Architectural 
experience in historical preservation, municipal, educational, and commercial 
project among others. She completed her Masters in Historic Preservation, 
and has a passion for restoration, renovation, and modernization projects. For 
Independence Hall and Bennett Square, she won Heritage Tourism Awards 
from the Preservation Alliance of West Virginia. She also won a Pittsburgh 
History and Landmarks Restoration Award for the City Theater restoration 
project. She was recognized by the West Virginia Archives and History 
Commission as a “History Hero.” 

EDUCATION

The Pennsylvania State University
Bachelor of Architecture

Savannah College of Art & Design
Masters in Historic Preservation 

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Registered Architect in:
Ohio
Pennsylvania
Virginia
West Virginia

NCARB Certificate - 2005

LEED® Accredited Professional 

Specialized Training:
AIA Safety Assessment Program 

Member: 
American Institute of Architects
City of Wheeling - Planning 
Commission
Preservation Alliance of West Virginia
Association for Preservation 
Technology Int’l

Board Member:
Friends of Wheeling Historic 
Preservation Group

Treasurer:
Wheeling Collegiate Alumnae 

YEARS OF EXPERIENCE

37 years

SELECTED EXPERIENCE

State of West Virginia
Wheeling, WV	
West Virginia Independence 
Hall on-site analysis and report, 
historic preservation, restorations, 
renovations

State of West Virginia
Moundsville, WV	
Grave Creek Mound Museum 
renovations

West Virginia Northern 
Community College 
Wheeling, WV	
B&O Building restorations, 
renovations 

Capitol Theatre
Wheeling, WV	
Capitol Theatre restorations, 
renovations 

Fort Henry Building
Wheeling, WV 
Fort Henry Building restorations, 
renovations, grants, Section 106 
report 

Oglebay Institute
Wheeling, WV 
Stifel Fine Arts Center renovation, 
restorations 

Oglebay Institute
Wheeling, WV 
Towngate Theatre renovation, 
restorations 

YWCA Wheeling
Wheeling, WV 
Various renovations 

Ohio County Schools
Wheeling, WV 
Madison Elementary restorations, 
renovations 

Maxwell Partners
Wheeling, WV 
Wagner Building restorations, 
renovations
 
Sisters of St. Joseph
Wheeling, WV 
Mount St. Joseph Convent 
restorations, renovations

McKinley Properties
Wheeling, WV 
Bennett Square restorations, 
renovations

Catholic Diocese of Wheeling-
Charleston
Wheeling, WV 
Bishop’s Chapel Mausoleum 
restorations, renovations

United State Postal Service
Clarksburg, WV
USPS Clarksburg Finance Station 
restorations, renovations 

Avella Redevelopment Authority
Avella, PA
Lincoln National Bank 
restorations, renovations 

Harrison County Commission OH
Cadiz, OH
Harrison County Courthouse 
restorations, roof repair 

City of Steubenville
Steubenville, OH
Historic Façades Rehabilitations

Braxton County Senior Citizen 
Center
Gassaway, WV 
Braxton County Senior Center 
renovations and addition, with 
3,685 SF Community Event space
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THOMAS R.  
WORLLEDGE AIA, LEED AP BD+C, REFP

CHARLESTON OFFICE MANAGER / SENIOR ARCHITECT

A skilled Architect with over 40 years of experience, who has been the former 
President of the WV chapter of AIA, has received State and National design 
awards, and placed in National and Global design competitions. Unlike many 
architects who are new to green building and alternate energy, Thom started 
his career designing and building alternate energy systems, and was the first 
LEED Accredited Professional in West Virginia! As a recognized sustainable 
design expert, he has 2 LEED Certified projects, multiple LEED Registered 
projects, has articles published in National trade publications, was a featured 
speaker at multiple National conferences, and much more.

EDUCATION

Virginia Polytechnic Institute & State 
University
Master of Architecture

Fairmont State College, School of 
Technology
B.S. Architectural Eng. Tech. 

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Registered Architect in: 
West Virginia
Ohio 
Pennsylvania 
Tennessee
Virginia

National Board Certification: 
NCARB #48600

President:
West Virginia Society of Architects 

Member:
The American Institute of Architects
US Green Building Council
Sustainable Building Industries 
Council
Recognized Educational Facility 
Professional

Founder & Chairman of the Board:
US Green Building Council’s WV 
Chapter

Former voting member: 
ASHRAE 90.1 Int’l Energy Code 
Committee

YEARS OF EXPERIENCE

41 years
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SELECTED EXPERIENCE

State of West Virginia
Logan, WV 
Building 55: WV State Office 
Complex
LEED Certified 
ENERGY STAR Rating of 91 

West Virginia Department of 
Health & Human Resources
Wheeling, WV
Ohio County Office Building fit-out 
/ renovations

Charleston Area Alliance
Charleston, WV
Charleston Enterprise Center
WV AIA Design Award 

West Virginia State Police
Logan, WV 
New Logan Detachment / Back-
Up Data Center for the WVSP 
Headquarters

West Virginia State Police
Dunbar, WV 
West Virginia State Police 
Academy - Renovations to 
Buildings A, B, and C

West Virginia State Police
Dunbar, WV 
West Virginia State Police 
Academy - New Multi-Purpose 
Training and Wellness Building 

Nicholas County Division of 
Homeland Security 
Summersville, WV
E-911 and Emergency 
Management Services Center

Belmont County Commission
St. Clairsville, OH
Belmont County Offices build-out

Jefferson County Commission 
Steubenville, OH
Jefferson County Jail Renovations

McKinley Properties LLC
Charleston, WV 
Summit Center office build-out 

Veterans Affairs Medical Centers
State-Wide, WV 
Multiple VAMCs around WV 

Veterans Affairs Medical Centers
State-Wide, PA 
Multiple VAMCs around PA

United States Postal Service
State-Wide, WV 
Several Projects

Marshall County Schools
Sherrard, WV	
New Hilltop Elementary School
LEED Certified
ENERGY STAR Rating of 86
Won multiple State and National 
Awards & Recognitions

Harrison County Schools
Bridgeport, WV	
New Hilltop Elementary School
ENERGY STAR Rating of 90
NCWV Media’s Public Project of 
the Year
Collaborative for High 
Performance School registered

Fairmont State University
Fairmont, WV
“University Terrace” 3 Building 
Apartment Complex - $30M



ALY  
MITTON
INTERIOR DESIGNER

Mrs. Mitton is an Interior Designer who believes in creating functional yet 
eye-catching designs that elevate the interior space. She strives for the 
interior experience to be healthy, safe, and inviting as well as being ADA 
compliant and ergonomically sound. She has experience designing a broad 
variety of interior projects including education, hospitality, commercial offices, 
residential homes, and retail spaces. Her skills include AutoCAD, Revit, the 
Adobe Suite, FF&E selections, sketching and hand rendering. 

EDUCATION

Utah State University
Caine College of the Arts
Bachelor’s of Interior Architecture 
and Design
Minors in Art & Landscape 
Architecture

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

LEED Green Associate 

Former Member: 
ASID Student Chapter 
IIDA Student Chapter 
USGBC Student Chapter

YEARS OF EXPERIENCE

8 years

SELECTED EXPERIENCE

State of West Virginia
Logan, WV 
Building 55: State Office Complex 
office build-out renovations 

City of Weirton
Weirton, WV
Park Drive/Three Springs Drive 
development

McKinley Architecture & 
Engineering
Mars, PA 
North Pittsburgh Corporate Office 
build-out renovations 

Berkeley County School
Hedgesville, WV 
Hedgesville PK School 

Berkeley County Schools
Martinsburg, WV 
Martinsburg High School

Berkeley County School
Gerrardstown, WV 
Mountain Ridge Elementary 
School 

Berkeley County Schools
Hedgesville, WV 
Tomahawk Intermediate School

Cabell County Schools
Milton, WV  
New Milton Elementary School 

Fayette County Schools
Hico, WV  
New Midland Trail Elementary 
School

Tyler County Schools 
Middlebourne, WV 
New Tyler County Elementary 
School 

Wood County Schools
Parkersburg, WV 
New Lubeck Elementary School 

Wyoming County Schools
Mullens, WV 
New Mullens PK-8 School

Pura*

Pleasant Grove, UT
Pura Corporate Headquarters

Mixhers*

Springville, UT
Mixhers Headquarters

Driven Auto Sales*

Springville, UT
Driven Auto Sales Car Dealership

Tamarak Capital*

Saint George, UT
Pura Vista Residence (Parade of 
Homes)

Cache County*

Logan, UT
Cache County Children’s Justice 
Center

Madbrook Donut Company*

Salt Lake City, UT
Madbrook Donut Company 
Headquarters

Capita Financial Network*

Salt Lake City, UT
Capita Financial Network 
Headquarters

*previous work experience with a firm other than McKinley Architecture and Engineering
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KURT 
SCHEER PE, LEED AP

DIRECTOR OF ENGINEERING SERVICES  /  SENIOR MECHANICAL ENGINEER

Kurt is a Mechanical Engineer with 23 years of experience in the 
architectural/engineering industry with a focus on mechanical systems 
design. In addition, he has overseen electrical, plumbing, and fire protection 
engineering for all his projects for 15 years. Market sectors such as hospitality, 
higher education, and commercial office are areas where he has significant 
experience. Additionally, Kurt has experience with LEED Certified projects 
and energy modeling. As the Director of Engineering Services, his presence is 
a key to the design procedures required to coordinate the functionality of the 
engineering systems into the aesthetics of a building space. 

EDUCATION

Penn State University
B.S. Architectural Engineering

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Registered Engineering in: 
New Jersey
Pennsylvania 
West Virginia

Member:
US Green Building Council 

ASHRAE 

ASPE

YEARS OF EXPERIENCE

22 years
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SELECTED EXPERIENCE

Nicholas County Division of 
Homeland Security 
Summersville, WV
E-911 and Emergency 
Management Services Center

Brooke County Commission
Wellsburg, WV
Judicial Center 

Tyler County Commission
Middlebourne, WV
Judicial Building 

YWCA Wheeling
Wheeling, WV	
YWCA Wheeling renovations 

Fort Henry Building
Wheeling, WV 
Fort Henry Building renovations

Oglebay Institute
Wheeling, WV
Towngate Theatre renovations

City of Moundsville
Moundsville, WV
Municipal/Public Safety Building 

City of Weirton
Weirton, WV
Park Drive/Three Springs Drive 
development and streetscape

Jefferson County Commission
Steubenville, OH
McCollough Children’s Home 

City of Steubenville
Steubenville, OH 
Steubenville Municipal Building 
interior renovation 

City of Cadiz
Cadiz, OH 
Cadiz Fire Department 

Main Street Bank 
Toronto, OH
Main Street Bank Toronto Branch 

Glenville State University
Glenville, WV
School of Health Sciences

West Liberty University
West Liberty, WV	
Elbin Library HVAC renovations 

Buckeye Local Schools 
Rayland, OH
Buckeye Local High School 
renovations

Cabell County Schools
Milton, WV 
New Milton Elementary School
 
Fayette County Schools
Oak Hill, WV 
Fayette Institute of Technology 
renovations

Fayette County Schools
Meadow Bridge, WV 
New Meadow Bridge PK-12 
School and school-based health 
clinic 

Harrison County Schools
Clarksburg, WV
Gore Elementary School build-out 
renovation/addition

Wirt County Schools
ESSERF Projects 



ALAN M.  
GABER PE

SENIOR ELECTRICAL ENGINEER

Mr. Gaber is an Electrical Engineer, who for over 36 years, has a broad range 
of electrical and professional experiences designing building systems. He 
has experience working collaboratively with others to research and identify 
the clients’ needs, and successfully meeting those needs. Alan takes pride in 
providing designs that are concise, efficient and within the client’s budget. Mr. 
Gaber’s experiences include K-12 & post secondary education, commercial, 
industrial, institutional, municipal/civic, personal care/senior living, and other 
sectors of business. For your roofing project, he will help if equipment has to be 
moved and put back, and if there are any electrical service or feeds modifications. 

EDUCATION

Ohio Northern University
B.S. Electrical Engineering with a 
Computer Science Option 

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Registered Engineering in: 
New Jersey
New York
Ohio 
Pennsylvania
West Virginia

YEARS OF EXPERIENCE

36 years
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SELECTED EXPERIENCE

Fort Henry Building
Wheeling, WV 
Fort Henry Building renovations 

City of Moundsville
Moundsville, WV	
Public Safety Building

City of Weirton
Weirton, WV	
Park Drive Development

Wood County Parks & Recreation 
Commission 
Waverly, WV
Mountwood Lodge generator

YWCA Wheeling
Wheeling, WV	
YWCA Wheeling renovations

Jefferson County Commission
Steubenville, OH
McCollough Children’s Home 

City of Steubenville
Steubenville, OH 
Steubenville Municipal Building 
interior renovation

Belmont County Commission
St. Clairsville, OH 
Belmont County Courthouse 
Campus 

City of Cadiz
Cadiz, OH 
Cadiz Fire Department 

Glenville State University
Glenville, WV
School of Health Sciences 

Buckeye Local Schools 
Rayland, OH
Buckeye Local High School 
renovations 

Cabell County Schools
Milton, WV  
New Milton Elementary School

Fayette County Schools
Oak Hill, WV 
Fayette Institute of Technology 
renovations

Fayette County Schools
Meadow Bridge, WV 
New Meadow Bridge PK-12 
School 

Hampshire County Schools
Slanesville, WV 
New Ice Mountain Elementary 
School

Hampshire County Schools
Romney, WV 
New South Branch Elementary 
School

Hampshire County Schools
Augusta, WV 
New Windy Ridge Elementary 
School 

Ohio County Schools
Wheeling, WV
Elm Grove Elementary School 
renovations

Summers County Schools
Talcott, WV 
Talcott Elementary School Gym 
renovation



SCOTT D.     
KAIN
DIRECTOR OF ENGINEERING PRODUCTION

Mr. Kain, our Director of Engineering Production, is an accomplished 
engineering designer who has performed in all the engineering trades we 
provide; specializing in electrical, plumbing, and fire protection. He has been 
utilized for various McKinley Architecture and Engineering’s projects that 
needed additional mechanical, structural, and architectural manpower. For 
your roof project, Scott might be utilized if there are any modification to the 
existing roof drainage system and for the piping design. He will also help 
if equipment has to be moved and put back, and if there are any electrical 
service or feeds modifications.

EDUCATION

Technology Education College / 
Ohio State University 
Associates in Mechanical Design   

YEARS OF EXPERIENCE

28 years

29SOLICITATION #AEOI TOR2600000003  -  BUILDING 9 (CULTURE CENTER) RENOVATIONS PROJECT    |

SELECTED EXPERIENCE

Jefferson County Commission
Steubenville, OH
The Towers Building multiple 
renovations

State of West Virginia
Wheeling, WV	
West Virginia Independence Hall 
renovations

State of West Virginia
Logan, WV 
Building 55: WV State Office 
Complex
LEED Certified 
ENERGY STAR Rating of 91 

West Virginia Department of 
Health & Human Resources
Wheeling, WV
Ohio County Office Building fit-out 
/ renovations

West Virginia Department of 
Transportation, Division of 
Highways 
Huntington, WV
District 2 Headquarters

West Virginia Department of 
Transportation, Division of 
Highways 
Buckhannon, WV
Buckhannon renovations

West Virginia State Police
Dunbar, WV 
West Virginia State Police 
Academy - Renovations to 
Buildings A, B, and C 

Belmont County Commission
St. Clairsville, OH 
Courts & Offices build-outs 

Brooke County Commission
Wellsburg, WV
Judicial Center 

Tyler County Commission
Middlebourne, WV
Judicial Building 

Fort Henry Building
Wheeling, WV 
Fort Henry Building renovations 

YWCA Wheeling
Wheeling, WV	
YWCA Wheeling renovations

Fayette County Schools
Oak Hill, WV 
Fayette Institute of Technology 
renovations

Fayette County Schools
Oak Hill, WV 
Oak Hill High School gym 
renovations

Marshall County Schools
McMechen, WV 
Center McMechen roof 

Ohio County Schools
Wheeling, WV 
Wheeling Park High School 
addition and renovations

Tyler County Schools
Middlebourne, WV 
Arthur I Boreman Elementary

Tyler County Schools
Sistersville, WV 
Sistersville Elementary roof 



MICHAEL J.      
CLARK, SR.
SENIOR ELECTRICAL ENGINEERING DESIGNER

Mr. Clark is an Electrical Engineering Designer and a Certified Journeyman 
Electrician who brings a cross-trained background to our projects; being 
skilled in both the design and the construction ends gives him a unique 
ability to understand all aspects of a project. He is knowledgeable in all 
areas of the national electrical code and excels in analyzing and solving 
problems with various electrical controls and systems. He is also adept in 
performing electrical and mechanical installations, maintenance and repairs 
in plant facilities. Furthermore, he is seasoned as an Electrical Foreman and 
Superintendent on both commercial and industrial job sites. 

EDUCATION

Eastern Gateway Community College
A-ATS Electro-Mechanical 
Engineering

Jefferson Community College
A-ATS Electrical Trade Technology  

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Certified in SMAW Weld Process & 
Basic Welding and Applications 2002

West Virginia Journeyman License

Ohio Fire Alarm License

OSHA 30 Certified

YEARS OF EXPERIENCE

40+ years
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SELECTED EXPERIENCE

Brooke County Commission
Wellsburg, WV
Judicial Center 

Tyler County Commission
Middlebourne, WV
Judicial Building

State of West Virginia
Logan, WV 
Building 55: WV State Office 
Complex
LEED Certified 
ENERGY STAR Rating of 91 

City of Cadiz
Cadiz, OH 
Cadiz Fire Department 

Belmont County Commission
St. Clairsville, OH 
Belmont County Offices (including 
Board of Elections) and Storage 
build-out 

Belmont County Commission
St. Clairsville, OH 
Belmont County Divisional Courts 
build-out 

Jefferson County Commission
Steubenville, OH
Jefferson County Board of 
Elections office renovations

Chapman Dental Group
New Martinsville, WV	
Dr. Chapman’s Office Building

Holiday Inn Express Hotels
5 Hotels in 4 States
Holiday Inn Express Hotels & 
Suites

Fort Henry Building
Wheeling, WV 
Fort Henry Building build-out 
renovations

Wheeling Island 
Hotel•Casino•Racetrack
Wheeling, WV 
Multiple projects

Carenbauer Wholesale 
Corporation
Wheeling, WV 
Warehouse addition and office 
renovations 

Bennett Square
Wheeling, WV 
Bennett Square build-out 
renovations

Brooke County Schools
Wellsburg, WV
New Brooke Middle School

Hampshire County Schools
Romney, WV
New Animal Vet Science Center

Harrison County Schools
Bridgeport, WV	
New Hilltop Elementary School
ENERGY STAR Rating of 90
NCWV Media’s Public Project of 
the Year
Collaborative for High 
Performance School registered



DAVID A.   
ULLOM
FIRE PROTECTION ENGINEERING DESIGNER

Mr. Ullom, our BIM Coordinator and Fire Protection Engineering Designer, is 
a results-driven individual who prioritizes safety, cost-effective solutions, and 
exceeding customer expectations. He is proficient in Autocad, Inventor, and 
Revit software. David also has experience as a Sales Engineer, Applications 
Engineer, and Map Developer, which provides an unique understanding for 
problem solving. 

EDUCATION

Fairmont State University
B.S. Mechanical Engineering 
Technology

Pierpont Community and Technical 
College
Associates Degree in Applied 
Sciences: Drafting and Design

YEARS OF EXPERIENCE

13 years
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SELECTED EXPERIENCE

Jefferson County Commission
Steubenville, OH 
Jefferson County Justice Center 
renovations

Jefferson County Commission
Steubenville, OH 
Jefferson County Jail renovations

General Services Administration
Warwood, WV 
Social Security Administration 
Office build-out / renovations 

Belmont County Commission
St. Clairsville, OH 
Belmont County Divisional Courts 
build-out 

Belmont County Commission
St. Clairsville, OH 
Belmont County Offices build-out 

Brooke County Commission
Wellsburg, WV
Judicial Center 

Tyler County Commission
Middlebourne, WV
Judicial Building 

City of Cadiz
Cadiz, OH 
Cadiz Fire Department 

City of Steubenville
Steubenville, OH
Municipal Building interior 
renovations 

City of Weirton
Weirton, WV
Park Drive/Three Springs Drive 
development  

City of Wheeling
Wheeling, WV
Centre Market renovations 

City of Moundsville
Moundsville, WV 
New Municipal Public Safety Bldg

Trinity Health System
Steubenville, OH 
Crisis Rehabilitation Unit

Main Street Bank
Toronto, OH 
Toronto branch 

Fort Henry Building
Wheeling, WV 
Fourth Floor office build-out 

YWCA
Wheeling, WV 
Various renovations 

West Virginia Department of 
Transportation,
Huntington, WV 
Division of Highways, District 2 
Headquarters 

WVU Medicine
Glen Dale, WV 
WVU Reynolds Memorial Hospital 
- School of Nursing

Steubenville City Schools 
Steubenville, OH 
Steubenville High School 
Commons upgrade

Ohio County Schools
Wheeling, WV 
Wheeling Park High School 
addition and renovations



EMMA M.    
GWALTNEY
CONSTRUCTION CONTRACT ADMINISTRATOR

Ms. Gwaltney is a decisive, detail-oriented construction contract 
administrator with five years of industry experience in commercial, 
industrial, and public projects. She builds strong relationships between 
clients, designers, and contractors, creating effective teams to complete 
construction projects on time, within budget, and to the highest quality 
standards. Her areas of expertise include project and financial management, 
data-driven analysis, and cross-functional communication.

EDUCATION

Washington University, Olin Business 
School
Master of Business Administration 

University of Pennsylvania
Bachelor of Arts, 
Architecture and French Studies   

PROFESSIONAL AFFILIATIONS & 
REGISTRATIONS

Pro Forma Modeling Fundamentals 
Certification from Urban Land 
Institute

YEARS OF EXPERIENCE

10 years
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SELECTED EXPERIENCE

State of West Virginia
Logan, WV 
Building 55: WV State Office 
Complex renovations 

Everstory Partners
Charleston, WV 
Kanawha Valley Memorial Garden

Glenville State University
Glenville, WV
School of Health Sciences 

Marshall University
Huntington, WV
Douglass Center renovations 

Cabell County Schools
Milton, WV  
New Milton Elementary School

Clay County Schools
Clay, WV  
Clay Elementary School 
renovations

Fayette County Schools
Meadow Bridge, WV 
New Meadow Bridge PK-12 
School  

Fayette County Schools
Oak Hill, WV 
Fayette Institute of Technology 
renovations 

Fayette County Schools
Smithers, WV 
Valley PK-8 School renovations 

Fayette County Schools
Fayette County, WV 
County-Wide Windows and Doors 
replacements

Harrison County Schools
Nutter Fort, WV 
Nutter Fort Elementary 
classrooms addition 

Harrison County Schools
Bridgeport, WV 
Simpson Elementary additions 
and renovations

Mason County Schools
Ashton, WV 
Ashton Elementary School 
Security Entrance 

Mason County Schools
Mason, WV 
Wahama Jr-Sr High School 
Security Entrance 

Summers County Schools
Hinton, WV
Hinton Elementary Cafeteria

Summers County Schools
Hinton, WV
Summers County MSHS addition 
and renovation

Wayne County Schools
Fort Gay, WV
Tolsia High School Gym

Wayne County Schools
Wayne, WV
Wayne Elementary Classroom 
additions

Wayne County Schools 
County-Wide Windows 
replacements

Wyoming County Schools
Mullens, WV  
New Mullens PK-8 School



STEPHANIE J. MAYGER 
President of Mayger Construction Services 

316 Chestnut Ridge Rd. 
Latrobe, PA 15650 

Cell Phone:  724.875.8684 
maygerconstruction@gmail.com 

Total Estimating Experience: 35 Years 

Experience: 

2005-current Mayger Construction Services Latrobe, PA 

Estimator/Project Manager/Consultant 
 Feasibility Study
 Conceptual Estimating
 Schematic Design Estimating
 Design Development Estimating
 Contract Document Estimating
 Hard Bid Estimating

2006-2019 PWCampbell Pittsburgh, PA 

Chief Estimator 
 Conceptual Estimating
 Schematic Design Estimating
 Design Development Estimating
 Contract Document Estimating

2003-2005 Crawford Consulting Services East Pittsburgh, PA 

Senior Estimator 
 Cost Estimating
 Schematic Design Estimating
 Design Development Estimating
 Contract Document Estimating

2000-2003 MBM Contracting, Inc. Pittsburgh, PA 

Project Manager/Project Estimator/Consultant 
 Estimated and project managed buildings up to $16 million
 Coordinated sub-contractors
 Purchased materials
 Implemented contracts
 CPM Schedules
 Designed and bid Ceco Pre-Engineered building systems
 Building Design

Project List 
(Working with McKinley Architecture and Engineering):
Brooke County Commission - Judicial Center Courthouse 
Citizens National Bank of Woodsfield 
City of Glen Dale - Pool Study 
City of Wheeling - Centre Market Toilet Room Renovations 
Fishermen’s Hall Amphitheater & Pavilion 
Harrison County Commission - Several Projects (New, Additions, Renovations) 
LeMoyne Community Center Renovation 
Ohio Valley Regional Transportation Authority - Roofing & Exterior Rehabilitation
Town of Paw Paw - Community Center 
WV High Technology Foundation - NOAA 3rd Floor
West Virginia State Office Building 55 Renovations 
Berkeley County Schools - Several Projects (New Schools, Additions, Renovations)
Butler Area School District - Curtain Wall Replacement
East Fairmont HS Multi-Sport Complex
Fayette County Schools - Several Projects (New Schools, Additions, Renovations)
Harrison County Schools -  Several Projects (Additions, Renovations)
Marion County Schools - SAS Secure Entrances
Marshall County Schools - New Benwood-McMechen ES
Mason County Schools - Roosevelt ES Addition
Monongalia County Schools - Morgantown High School Renovations
Monroe County Schools - James Monroe HS Technical Center
Putnam County Schools - Hurricane HS Athletic Fields Upgrades 
South Williamsport Area School District - Rommelt Building Feasibility Study
Tyler County Schools - New Tyler County Elementary School 
Wayne County Schools - Several Projects (Additions, Renovations)
Webster County Schools - Several Projects (New, Additions, Renovations)
Wood County Schools - Several Projects (New Schools)
Wyoming County Schools - Several Projects (New Schools, Additions, Renovations)
West Liberty University - Several Projects (Additions, Renovations)West Virginia 
University - WVU Potomac State College - Davis Hall
and more

(Additional Relevant Projects):
Columba Theater Renovation
Slippery Rock Univ. Art Building
Slippery Rock Univ. North Hall Façade
Pitt Peterson Event Center
Vincent Science Center
Pitt Cathedral of Learning (Various Projects)
Hanley Library
Norwin Library
and more
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The work to be performed by your design team is 
very clear; to evaluate, prioritize and design within 
budget and schedule to meet the needs of the West 
Virginia Department of Tourism and the Culture Center. 
The most important element of the entire process 
becomes communication from you to our McKinley 
/ MCF Team. We use and welcome your input 
throughout the project.  

Our project team of architects/engineers have been 
chosen for this assessment and renovation project, and 
they are available to dedicate the necessary time to 
this effort. We are available to start at once upon being 
selected. We can and will perform for you on time and 
on budget.  

McKinley Architecture and Engineering / MCF 
Architecture have designed hundreds of renovation 
projects - including HVAC systems, exterior envelopes 
(patio deck and well), elevators and escalators, fire 
systems, electrical systems, plumbing, hot water 
distribution systems, security systems, restroom 
renovations, museum maintenance and upgrades, 
theater maintenance and upgrades, marble repair, 
carpeting, painting, great hall / event center 
modernizations, library modernizations, storage 
upgrades for more efficient use of space, and 
more - which give us valuable experience to utilize 
within your project. This experience also includes 
many projects that occurred while the building was 
occupied and maintained its daily operation.  

As mentioned, over the years, McKinley Architecture 
and Engineering / MCF Architecture has designed 
and renovated several museums, theaters, libraries, 
great halls, etc., and we know we have to achieve 
multiple goals when designing these facilities, such 
as developing an efficient and flexible program that 
can readily accommodate changes in curriculum and 
technology; designing quality spaces as a component 
of the success of the program; providing a robust 
engineering infrastructure that supports changes 
over the life of the structure; considering sustainable 
components; carefully measuring and testing all of the 
desires and requirements against the available budget; 
as well as integrating all of the criteria to provide a 
balanced and holistic design solution.

Our goal as your architect and engineer is to provide 
you with a first class, state of the art design. 

For our ability to successfully coordinate the design; 
first off, one of the more exciting aspects of our job is 
listening to you, our client, in how you envision this 
project, and transforming your ideas into realities. 
This can only be accomplished by effectively working 
together with you. 

PROJECT APPROACH
We continually achieve success in projects by 
maintaining time and cost management, quality control 
and excellent communication amongst the client and 
contractors. 

We hold weekly meetings to discuss your project, the 
budget, schedule and quality assurance. We provide 
Documented Minutes of all of our meetings and 
encourage the West Virginia Department of Tourism, 
along with Culture Center representatives, including 
administration, staff, facilities and maintenance 
personnel, etc., to participate in these meetings. 

Our approach to project programming, planning, and 
design is a constant quality control process which 
begins with the initial project activity and continues 
through document submissions, construction and 
owner occupancy. 

The start to any project is defining the total future 
scope of what the project users’ needs may be at the 
end of construction. With the need of gathering all of 
this information, one can see the importance of an initial 
coordination meeting and building/site visit becomes 
quite evident. This will be held with the West Virginia 
Department of Tourism, Culture Center representatives, 
facilities and maintenance staff, along with the McKinley  
/ MCF Team’s professionals. From this on-site meeting 
the project requirements will be further defined and 
documented, to be used as a guideline throughout 
the assessment and design phases. We will verify the 
existing conditions of the building through the review 
of the existing conditions, existing drawings, and with 
further discussions with your staff.

Our technical approach to assessment and design is a 
constant process which begins with the initial project 
activity and continues through document submissions, 
the construction phase, and owner occupancy. The 
longevity and size of the firm and our history of success 
completing complex and innovative projects is founded 
upon our commitment to this process. 

During the assessment - and the design - phases 
all personnel become fully versed in your program, 
the project requirements and design standards. The 
McKinley / MCF team is responsible for identifying 
for the West Virginia Department of Tourism any 
potential conflicts between program criteria and 
design standards and resolving those conflicts to your 
satisfaction. 
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As the schematic/concept plans are developed, John 
R. Jefferis, LEED AP, CCM, MPM, our Director of Project 
Management, along with Robert Russ, AIA, NCARB, 
your lead Architect, and Kurt Scheer, PE, LEED AP, our 
Director of Engineering Services, will present the plans 
for review and comments to a plan group depending 
on the nature of the work; e.g. architects critiquing 
the architecture and engineers commenting on the 
engineering. Once a consensus is reached, the plans 
advance in the process. 

Prior to the completion of each determined phase, a 
set of project documents is issued to each discipline 
for coordination, cross-checking and review. The 
following items are checked at that time: drawings and 
specifications for program compliance; drawings and 
specs for internal coordination; cost effectiveness of 
the design; drawing accuracy; and compliance with 
appropriate codes and client standards. 

After coordination check corrections are completed, 
John, Bob, and Kurt will review the documents and 
compares the completed documents with check 
prints to verify that corrections have been made in 
accordance with the project design criteria. A review 
set is sent to the West Virginia Department of Tourism 
(and other authorities having jurisdiction) for preliminary 
review. 

During the subsequent phases of design, all items 
are checked by persons other than those performing 
the daily design work in order to provide fresh insight. 
Prior to the final release of the documents, revisions 
are checked by John, Bob, and Kurt, and appropriately 
referenced on the drawings. Copies of the final 
documents will be distributed to the West Virginia 
Department of Tourism and other authorities having 
jurisdiction for final review comments. 

Comments are incorporated into the documents prior to 
issuance for bidding and construction. 

Bid documents are issued after a final check to verify 
that all bid packages have current revisions included 
and are appropriately identified. Bid sets are numbered 
and registered to bidders so that each bidder may be 
kept informed of clarifications and addenda. 

In addition, our Quality Assurance Program also starts 
with a peer review where a registered professional 
not involved in the design becomes reviewer of the 
project before going to bid. We hold weekly meetings 
to discuss your project, the budget, schedule and 
quality assurance; we provide Documented Minutes and 
encourage the West Virginia Department of Tourism 
representatives to participate in these meetings. 

For all of our Clients we require a set of Operation 
& Maintenance Manuals be submitted from 
manufacturers as Closeout Documents. Equipment 
specific Maintenance Agreements can be incorporated 
into the construction documents if the Owner believes 
staff availability might be sporadic. 

For our ability to successfully coordinate the 
construction of project, our technical approach to 
achieve your requirements starts with our Construction 
Contract Administrators who monitor the contractor’s 
progress to ensure that they are following the 
Construction Documents. 

The project completion time frame expectation 
for Project Closeout is defined in the front end of 
the Project Manual in the Specifications so that the 
contractors are aware of the requirements before 
submitting a bid. 

Emma Gwaltney, your Construction Contract 
Administrator, will monitor progress during the project 
and verify that closeout documents are submitted in 
a timely manner upon Substantial Completion, and 
we can specify tools and goals (such as deadlines or 
monetary values) to encourage compliance. 

Furthermore, our 11-Month Walk-Through is a process 
where our professionals return to your facility eleven 
months after the project is completed. At that time they 
review all the work that was completed and check all 
warranties. We are making sure all of the covered work 
is in order and that the warranties do not expire with 
equipment or product not working properly. 

It should be noted that McKinley has been performing 
our 11-Month Walk-Through as part of our Standard of 
Care long before it being adopted as part of the AIA 
B101 Standard Form of Agreement Contract Between 
the Owner and Architect.

In addition, by virtue of our Charleston office, we can 
respond to your project expeditiously. You can be 
assured that you will receive the best service for your 
proposed project, and we will be available to attend 
meetings at the site and your office. 

McKinley Architecture and Engineering / MCF 
Architecture has built its reputation over years on our 
ability to deliver projects on time, budget, and with 
minimal amount of change orders. 

Many of our projects over the past five years have been 
completed on schedule and with less than 1% change 
orders, which is well below the national average. We’ve 
also had projects with net negative change orders on 
the entire project. 
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Designing superior quality bid and construction 
documents are key to achieving this success rate.

Recent Bid Events Summary:

In 2025 – Year to Date:

  Total Projects Bid: 		  18

  Total Estimate/Budgeted: 	 $134,132,754.72 

  Total Bid Day: 			  $132,291,913.54 

  Delta: 				   ($1,840,841.18)
				     1% Under

Furthermore, we have included a third-party cost 
estimator, Mayger Construction Services to provide 
estimating for the projects. We have been successfully 
collaborating with Mayger for years. 

Cost Estimating is an important aspect that is required 
during the entire process. Although we have significant 
internal cost estimating experience, we feel it is 
important to include as part of our team.

Mayger Construction Services, a DBE Certified Women 
Owned Company, established in 2005, provides Cost 
Estimating services for all 44 divisions of construction. 
Budgeting Schematic, Design Development to Contract 
Documents. They have experience in estimating 
Government Projects, Theaters, Event Centers, Libraries, 
Schools, Higher Education, Industrial, Commercial, 
Treatment Plants, Hospitals, and more. McKinley has 
utilized their estimating services for many years, which 
will be a vital aspect in our teams’ ability to provide 
accurate estimates. 

Here is an overview of our Project Approach for your 
Building 9, “the Culture Center,” renovation project:

01: Assessment, Pre-Schematic Design & Concepts

In this phase, McKinley / MCF will collect the data 
needed to make thoughtful and educated assessment, 
planning and design decisions that align with the 
goals for the project. The following efforts will occur 
simultaneously:

Define Guiding Principles and Establish Space Programs

As part of this effort, McKinley / MCF will:

• Work with the stakeholders to define a set of Guiding 
Principles, based on the established paradigms 
defined in the RFP. 

• Establish a Space Program, using the Guiding 
Principles and other “best practice” design factors to 
create a comprehensive list of all building systems, 
architectural elements, security system, restrooms, 
museum spaces, theater, great hall, library, storage, 
and support spaces, and assign them square 
footages for planning purposes. 

• Conduct preliminary code studies to identify any 
potential restrictions for consideration early on in the 
planning process. 

Facility Observation

As part of this effort, McKinley / MCF will:

• Conduct a preliminary visit to the Cultural Center and 
analyze the existing building(s) and site.

• Collect, digitize and review existing building 
documentation.

• Conduct additional documentation and survey the 
spaces to supplement the existing information.

02: Schematic Design

In this phase, McKinley / MCF will work with the 
West Virginia Department of Tourism to develop and 
test design concepts based on data collected in the 
previous phase.

Scheme Development

• Utilize the established Space Programs to develop 
schematic level concepts, creating schemes that 
incorporate both Programmatic ideologies. 

• Develop an “Order of Magnitude” cost estimate for 
each of the schemes.

• Review the schemes with Stakeholders.

Schematic Design Documents/Deliverables

Following the scheme review and consolidation, 
McKinley / MCF and Mayger Construction Services - 
our cost estimating consultant - will work to produce 
Schematic Design documentation for cost estimation. 
This includes:

• The preparation of architectural and engineering 
(structural, mechanical, electrical, and plumbing) 
drawings, details, and outline specifications/
narratives These are necessary for the generation of 
a reliable cost analysis.
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• The preparation of a full SD cost estimate, based on 
the above documentation, by a third-party estimator 
and consultant under McKinley. At this stage more 
information is coming into the design and a more 
granual unit cost estimate is developed based on 
architectural schematics and narratives.

• A preliminary reconciliation of the design schemes 
and cost estimate. 

03: Design Development

The Design Development phase will be a continuation 
of the design process of the project, starting with the 
final and approved schematic designs. 

Design Review and Coordination

McKinley / MCF will work with the West Virginia 
Department of Tourism to schedule meetings to 
accomplish the following:

• Review and address any comments from Leadership 
and Stakeholder review of the Schematic Design 
Documents.

• Review equipment, ceiling plans, accessories, 
general/special lighting, and any other special 
requirements would all be developed and 
coordinated to the design. This phase would also 
confirm, locate, and coordinate all electrical and IT/
communication requirements.  

Design Development Documents/Deliverables 

Following the scheme review and consolidation, 
McKinley / MCF and its consultant will produce 
documentation of greater detail for enhanced cost 
estimation. At this stage of development, final decisions 
are made pertaining to the scope of the project. This 
includes:

• Documented Code studies and Life Safety plans. 

• Detailed floor plans, reflected ceiling plans, relevant 
interior elevations, interior finish schedules and any 
relevant design details. 

• System designs from the in-house Mechanical, 
Electrical and Plumbing engineering team based on 
identified requirements.

• Outline Specifications. 

• The preparation of a DD cost estimate, based on the 
above documentation, by a third-party estimator 
and consultant under McKinley. At this stage of 

development, cost will be very specific and granular 
to match the high level of documentation.

04: Construction Documentation

The Construction Documentation phase begins once 
the Design Development plans and details have been 
reviewed, approved, and accepted. The project will be 
further developed, organized, and prepared for issuing 
Construction Documents suitable for bidding. 

Construction Documentation/Deliverables

All documentation and drawings will be fully developed 
and ready for issue for construction. This includes:

• Code and Life Safety information. 

• Plans, ceiling plans, finish plans, elevations, sections, 
and details.

• Mechanical, Electrical, and Fire Protection 
engineering systems.

• Project specifications. 

Administrative/Pre-Bidding

• After final review and approval by the West Virginia 
Department of Tourism and Cultural Center, 
the documents will be issued for bidding and 
construction. 

• The project will be submitted to the appropriate 
jurisdiction(s) for permitting. 

05: Bidding Phase

Pre-Bid/Administrative

As part of the initial bidding process, McKinley / MCF 
will:

• Respond to RFIs from the jurisdiction’s reviewing of 
the permitting documents. 

• Work with the West Virginia Department of Tourism to 
determine a list of bidders.

• Establish a bidding schedule, including dates for a 
walk-through, deadline for RFIs, and deadline for 
bids.

• Help determine insurance and other qualifications for 
prospective bidders.
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Bidding Process

During the bidding period, McKinley / MCF will:

• Attend a pre-bid walkthrough with interested 
contractors.

• Answer bidder RFI questions and issue Addenda to 
the bid documents as required. 

• Bid Review and Contractor Selection

• Following receipt of bids, McKinley / MCF will work 
with the West Virginia Department of Tourism to 
achieve the following:

• Review bids received with the Owner to ensure 
accuracy and assist Owner with a scope review of the 
low bids as required.

• Communicate with all prospective bidders, and 
inform them of any decisions made. 

06: Construction Phase Services

McKinley / MCF will provide full construction phase 
services during the duration of construction. This would 
include the following.

Administrative

Throughout the Construction process, McKinley / MCF 
will work with the Owner and Contractor to:

• Assist in the acquisition of necessary building permits. 

• Review Applications for Payment and advise the 
Owner on payment.

• Review submitted Schedules of Work and Schedule 
of Values to provide commentary.

• Review Change Orders and work with the West 
Virginia Department of Tourism to determine their 
validity. 

Job Conferences

In order to establish open communication and keep 
all parties informed during the construction process, 
McKinley / MCF, along with the Owner and Contractor, 
will:

• Attend one project kick-off meeting held on-site.

• Attend bi-weekly job conferences and report any 
defects or deficiencies observed to the Owner. 

Submittal and RFI Review

McKinley / MCF will review documentation received 
from the Contractor and other parties, including:

• Contractor Requests for Information (RFIs).

• Shop drawings and submittals, for conformance with 
the bid documents.

• Third-party inspections and field reports. 

07: Project Close-Out

To assist in the completion of the Construction Phase, 
the McKinley / MCF design team will conduct the 
following.

Punch-List Review

The McKinley / MCF design team will perform a Punch 
list review for the project at substantial completion. 

Review of Close-Out Documentation

The McKinley / MCF design team will review close-out 
documentation from the Contractor with the Owner, 
including:

• Punch lists and correction reports. 

• Mechanical system commissioning documentation 
and training.

• Warranties

• Project manual submissions. 

• Special Inspector Final Report

• Certificate of Completion and Occupancy	

Review of Final Application for Payment 

McKinley / MCF will review the final Application for 
Payment and advise on the completion and payment of 
any retainage.
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McKinley Architecture and Engineering / MCF Architecture feel that the best way to demonstrate our strengths 
and leadership with building assessments and renovations design is by referring to our clients. We have an ever-
growing list of repeat clients, which include having multiple open-end contracts. We are able to respond to their 
needs, and we are certain that we are able to respond to all of your needs as well. So that you don’t only have to 
take our word for it; here is a list of references that we encourage you to call:

REFERENCES

Pittsburgh Cultural Trust 
Gene Ciavarra
Vice President Operations
803 Liberty Avenue
Pittsburgh, PA 15222
(412) 456-2602

Pittsburgh Symphony Orchestra 
Carl Mancuso
Vice President & General Manager
600 Penn Avenue
Pittsburgh; PA 15222
(412) 392-4843

Seton Hill University 
Sister Susan Yokum, Ph.D.
Acting Provost
1 Seton Hill Drive
Greensburg, PA 15601 
(724) 838-4217

Carnegie Library of Homestead 
Carol Shrieve
Executive Director
510 East 10th Avenue
Munhall, PA 15120
(412) 462-3444  x 232

Jefferson County Commission 
Mr. Tony Morelli
Commissioner
301 Market Street
Steubenville, OH 43952
(740) 283-8500
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4. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West Virginia Code § 22-29-4, all 
new building construction projects of public agencies that have not entered the schematic design phase prior to 
July 1, 2012, or any building construction project receiving state grant funds and appropriations, including public 
schools, that have not entered the schematic design phase prior to July I, 2012, shall be designed and constructed 
complying with the ICC International Energy Conservation Code, adopted by the State Fire Commission, and 
the ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a commitment of 
federal funds to pay for a portion of such project, this provision shall only apply to the extent such standards are 
consistent with the federal standards.

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator 
and the initial point of contact for matters relating to this Contract.
 

   
Name         Title     

   
Email         Phone Number    

                   
Address             City                State            Zip
  

 
CERTIFICATION AND SIGNATURE: By signing below, I certify that: I have reviewed this Solicitation in its 
entirety; that I understand the requirements, terms and conditions, and other information contained herein; that 
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product 
or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, 
unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, 
unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; 
that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related 
thereto on vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the 
best of my knowledge, the vendor has properly registered with any State agency that may require registration.
 
By signing below. I further certify that I understand this Contract is subject to the provisions of West Virginia 
Code W. Va. Code R. §144-3-1 et seq. which automatically voids certain contract clauses that violate State law.

  
Company

  
Authorized Name        Title

   
Authorized Signature        Date  

Ernest Dellatorre

Ernest Dellatorre

edellatorre@mckinleydelivers.com

129 Summers Street, Suite 201 Charleston WV 25301

December 4, 2025

McKinley Architecture and Engineering

Director of Business Development

(304) 830-5359

Director of Business Development
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section six: attached forms and documents

ADDENDUM ACKNOWLEDGMENT FORM SOLICITATION #AEOI TOR2600000003
 
Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum 
acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge 
addenda may result in bid disqualification.
 
Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary 
revisions to my proposal, plans and/or specification, etc.
 
Addendum Numbers Received:
(Check the box next to each addendum received)

  Addendum No. 1

  Addendum No. 2

  Addendum No. 3

  Addendum No. 4

  Addendum No. 5 
 
I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further 
understand that any verbal representation made or assumed to be made during any oral discussion held 
between Vendor’s representatives and any state personnel is not binding. Only the information issued in writing 
and added to the specifications by an official addendum is binding.
 

  
Company

  
Authorized Name        Title

   
Authorized Signature        Date  

 

 

NOTE: This addendum acknowledgment should be submitted with the bid to expedite document processing.

Ernest Dellatorre

December 4, 2025

McKinley Architecture and Engineering

Director of Business Development

(Written Responses to Questions, Posted December 1, 2025)
(Written Response to Follow Up Question about Timing, Posted December 2, 2025)

X
X







EXPERIENCE.
INNOVATION.
DELIVERED.
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