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West Virginia Department of Tourism
ATTN: Hanna Kroeger
1900 Kanawha Blvd E.
Charleston, WV 25305

Re: Building 9 (Culture Center) Renovations Project Solicitation #AEOI TOR2600000003
Dear Ms. Kroeger,

Thompson & Litton, Inc. (T&L) is pleased to submit our Expression of Interest to provide professional architectural
and engineering services for the Building 9 (Culture Center) Renovations Project. We appreciate the Department
of Tourism’s commitment to revitalizing this significant facility, and our team is excited for the opportunity to support
the Agency’s goals through comprehensive assessment, thoughtful planning, and high-quality design solutions.

T&L brings more than six decades of experience delivering multi-disciplinary design and consulting services for public-
sector, cultural, institutional, and historic facilities throughout the region. Our team has extensive expertise in building-wide
system evaluations; modernization of aged infrastructure; historic building rehabilitation; phasing strategies for occupied
facilities; and the delivery of multiple coordinated bid packages aligned with agency priorities and budget constraints. We
also have a long-standing track record of assisting clients in navigating state procurement requirements, including the use
of AIA documents in conjunction with West Virginia purchasing regulations. Working together, we can accomplish the goals
set forth in this EOI and also provide assistance with funding, design, and construction phase services.

As you review our proposal we would like to highlight the following advantages we offer.

e PROVEN TEAM. T&L has completed engineering and architecture projects including planning, design and
construction phase services.

e FULL SERVICE IN-HOUSE. T&L is a full service engineering, surveying, and architectural firm with all major
disciplines under one corporate roof.

e  PROXIMITY. Same day responsiveness of our firm and team members to the project. T&L will manage this project
out of our Charleston, West Virginia Office.

e FUNDING. T&L has experience working with numerous West Virginia funding agencies, government agencies,
and Region Il Planning & Development Council. Our team can assist you in navigating the often intricate details
involved in applying for, and securing, grants and other types of funding for essential infrastructure projects.

We look forward to the opportunity to discuss further how we can identify and meet the needs for the community we call
home. T&L appreciates the opportunity to submit this proposal for your consideration.

Sincerely,
% a )3 /
Jeft Petry, PE '

Project Manager

2110 Kanawha Blvd Ste 201 Charleston, West Virginia tel: 304.425.9555 www.T-L.com
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Thompson & Litton, Inc. (T&L) hereby acknowledges that we have thoroughly reviewed Solicitation #AEOI TOR2600000003, Expression
of Interest — Building 9 (Culture Center) Renovations Project, including all instructions, specifications, mandatory terms, and required
forms contained therein. T&L affirms the following:

e Compliance with Mandatory Provisions: T&L acknowledges that all mandatory requirements identified through the use of the
terms must, shall, and will are binding. We confirm that our Expression of Interest fully complies with these requirements and
contains no exceptions that would conflict with mandatory provisions.

o Review of All Solicitation Documents: We have read and understand the complete solicitation package, including Sections One
through Six, applicable forms, and all terms and conditions governing this procurement.

e Addendum Acknowledgment: T&L will acknowledge and include all addenda issued by the Department of Tourism, and we
understand that failure to do so may result in disqualification.

e Understanding of Submission Requirements: T&L acknowledges that all EOl materials must be submitted electronically by the
deadline and that no pricing information is permitted within this submission.

e Commitment to Procurement Procedures: We acknowledge the requirements associated with West Virginia Code of State Rules
§144-3-1 et seq., the Agency’s purchasing regulations, and the processes regarding evaluation, interviews, and negotiation
phases.

e  Public Document Notice: T&L acknowledges that all materials submitted in response to this solicitation may be considered public
documents in accordance with the West Virginia Freedom of Information Act.

e Contractual Acceptance: By submission of this EOI, T&L confirms our understanding that, if selected, the resulting contract will
be governed by the terms and conditions of the solicitation, as approved by the West Virginia Attorney General’s Office.
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THOMPSON
&LITTON

EST. 1956

HISTORY

02. QUALIFICATIONS, EXPERIENCE, AND PAST PERFORMANCE

Since 1956, the words of our visionary founders, William A. Thompson, Jr., PE and John
W. Litton, PE have guided the professional development of Thompson & Litton which is
built on enduring principles shaped by the character and culture of our early years in
southwestern Virginia. We know how to face problems and how to solve problems. We get
to know our clients and commit to serve them well. Integrity and respect is essential to a

business that’s built to stay.

1068 sTaFF MEMBERS

PERSONNEL BY DISCIPLINE

Architecture

Civil Engineering

MEP & Structural Engineering
Surveying

Project Management

Construction Administration

24

. B0

12

20
Chilhowie, VA Bristol, TN

20 Radford, VA Johnson City, TN
Tazewell, VA Mosheim, TN
Wise, VA Princeton, WV

3 Charleston, WV

INTEGRITY INSIGHT INNOVATION

T&L has been shaped not only by our
history, but by our clients. Taking their
advice to heart is a cornerstone value
that has influenced our practice and
fueled our success. Often a successful
project is the outcome of deep and
lasting professional relationships, not
only with clients, but with partners and
vendors as well. We are committed to
maintaining great relationships.
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Since its earliest days, T&L has
emphasized serving its clients by
producing quality work by committed
people.

“Firms don’t design
projects. People do.”

Bill Thompson

T&L has a wide array of experiences and
technical depth that spans challenges.
We built the first general aviation airport
in the southwest Virginia region, as
well as the first waste-water treatment
facility. Growing out of our innovative
culture, T&L has become good at many
things. Our history has allowed us to hone
our skills in a variety of venues.




O PROPOSED STAFFING PLAN

T&L'’s Project Team functions like an extension of the Client’s staff. As such, the firm strives to maintain a very close working relationship
with the client and its employees. Decisions on specific projects are coordinated through in-house Project Teams established to
implement each project.

You will find T&L’s Project Manager to be both accessible and technically knowledgeable working closely with the professionals in all
T&L offices. T&L project managers will be responsible for internal communication with other Project Team Members and for external
communication with you, review agencies, funding agencies, construction contractors, area residents, and the press, if desired.

T&L expects our Project Manager to:

Be responsible for making the project go
e The Project Manager has the primary responsibility of continual, forward project momentum

Serve as your point of contact
e No searching for who to call
e Instant access and responsiveness

Perform key tasks
e  Administrative functions
e Assigns and coordinates the Project Team
e  Overall project direction
e Management of budget and schedules

Achieve two (2) critical goals
¢  On-time/On-budget
e Exceed the expectations of the Client

POINT OF
CONTACT

SCHEDULE

PLANNING WORKFLOW

ENGINEERS | ARCHITECTS | SURVEYORS 6



| PROPOSED STAFFING PLAN - ORGANIZATIONAL CHART

Gregory H. Hurst, PE
Officer-in-Charge

Jeffrey A. Petry, Jr.
Senior Project Manager

Erica F. Sunshine, AlA, LEED AP
Director of Architecture

Steven R. Farris, PE

Director of Building Services

]

Keith A. Almoney, PE
Structural Engineer

]
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Courtney A. Nesse
Client Service Manager
Funding Specialist

]

[

Russell M. Anderson, PE, LEED AP
Lead Electrical Engineer




GREGORY H. HURST, PE

OFFICER-IN-CHARGE

=2

540.633.1897
ghurst@T-L.com
www.T-L.com
Radford | Virginia

PROFILE

Greg Hurst, PE, is a graduate of Virginia Military Institute with a Bachelor of Science
Degree in Civil Engineering, and a graduate of Virginia Tech with a Master of Science
Degree in Environmental Engineering. Greg’s experience in the design and construction
of engineering projects has significantly contributed to the preliminary, planning, final
design, and construction of water, wastewater, site and infrastructure development
projects for numerous engineering and architectural projects.

President As an extension of his role and duties as President, Greg contributes his expertise to
all engineering projects as Officer-in-Charge, providing oversight and guidance, QA/QC,

YEARS OF EXPERIENCE and ensures that the Project Team has access to the resources necessary to complete

32 Years of Experience

1995 | Joined T&L the project on time and within budget.
EDUCATION EXPERIENCE

Virginia Tech

1994 | Master of Science . creras
Environmental Engineering Parking Garage Rehabilitation

Welch, Virginia. Officer-in-Charge.
Virginia Military Institute
1991 | Bachelor of Science
Civil Engineering

Records Storage Building
Mercer County, West Virginia. Officer-in-Charge.
REGISTRATIONS - N . .
1998 | Professional Engineer | VA Glen Lyn M}ln!c!pal B-U|Id|!1g Foundation Design
2011 | Professional Engineer | WV Glen Lyn, Virginia. Officer-in-Charge.
2001 | Professional Engineer | NC

Parking Garage Rehabilitation
AFFILIATIONS Welch, Virginia. Officer-in-Charge.

National Society of Professional Engineers
Virginia Society of Professional Engineers

American Council of Engineering Companies Bland County Courthouse Renovations and Additions

Bland County, Virginia. Project Engineer.
PUBLICATIONS
1997 | Vol 89 | Issue 8 Bluefield Town Hall
The Journal of the o Bluefield, Virginia. Project Engineer.
American Water Works Association
Master Thesis | Evaluating Ferrous Iron Franklin County Government Center
Chlorite lon Removal Franklin County, Virginia. Project Engineer.

Courthouse and Parking Structure
Montgomery County, Virginia. Project Engineer.

Government Center
Montgomery County, Virginia. Project Engineer.

Russell County Courthouse Renovation & Rehabilitation
Russell County, Virginia. Project Engineer.

ENGINEERS | ARCHITECTS | SURVEYORS 8



JEFFREY PETRY, JR., PE

SENIOR PROJECT MANAGER

€

304.425.9555
jpetry@T-L.com
www.T-L.com

Princeton | West Virginia

PROFILE

Jeff Petry, PE, is a seasoned Project Manager specializing in water resources. A graduate
of West Virginia Institute of Technology with a Bachelor of Science in Civil Engineering,
Jeff brings extensive experience from his years in the civil engineering field. Before
joining T&L, he worked on numerous projects in West Virginia. As the primary point of
contact for clients, Jeff expertly coordinates with engineering and architecture teams to
ensure projects are completed on time and within budget, delivering essential services
efficiently and effectively.

YEARS OF EXPERIENCE EXPERIENCE
15 Years of Experience

2024 1 Joined T&L Whispering Pines Waterline Extension

EDUCATION New Haven, West Virginia. Project Manager.
West Virginia University Institute of Technology

2008 | Bachelor of Science 0Old Gwinn Road Waterline Extension

Civil Engineering New Haven, West Virginia. Project Manager.
REGISTRATIONS White Road Waterline Extension

2015 | Professional Engineer | WV New Haven, West Virginia. Project Manager.

Lucas Road Waterline Extension
New Haven, West Virginia. Project Manager.

Utility Study
McDowell County, West Virginia. Project Manager.

Moncove Lake Sewer
Monroe County, West Virginia. Project Manager.

ENGINEERS | ARCHITECTS | SURVEYORS 9



ERICA F. SUNSHINE, AlA, LEED AP

DIRECTOR OF ARCHITECTURE

€

540.633.1897
esunshine@T-L.com
www.T-L.com
Radford | Virginia

PROFILE

Erica Sunshine, AIA, LEED AP, is the Director of Architecture and oversees the
planning and development of design concepts and alternatives. She also provides
direct supervision of design architects and technicians. Erica is a graduate of Virginia
Tech and is a LEED Accredited Professional. She has a comprehensive understanding
of green building design practices, principles, and the LEED Rating System as well as
experience in the design and construction of architectural projects. Erica has played a
key role in the preliminary and final design of new construction and renovation/adaptive
Associate reuse projects.

YEARS OF EXPERIENCE EXPERIENCE

37 Years of Experience
2018 | Joined T&L .
Assembly Hall Planning Stage

EDUCATION Town of Bridgewater, Virginia. Director.
Virginia Tech
1968 | Bachelor of Architecture Courthouse and Administration Buildings CIP

Rockbridge County, Virginia. Director.
REGISTRATIONS
1994 | Registered Architect | VA
2021 | Registered Architect | WV
2021 | Registered Architect | NC
2024 | Registered Architect | TN

Judicial Facility Speculative Preliminary Design
Staunton, Virginia. Project Architect.

Restroom Upgrades, Mercer County Commission

CERTIFICATIONS Mercer County, West Virginia. Project Architect.
2009 | LEED AP

2018 | CPSM

2021 | NCARB Government Center - Office of Elections Improvement

Montgomery County, Virginia. Project Architect.
AFFILIATIONS
American Institute of Architects Renovations of Former Sheriff’s Office

Montgomery County, Virginia. Project Architect.
AWARDS

VSBA | Silver Award . .
Floyd County Career Collaboration ADA Compliance Review Harmony Acres Pool

Development Center | 2023 Bluefield, Virginia. Project Architect.

AIA | Blue Ridge Chapter

Sports Complex
Residential Design | 1994

Tazewell, Virginia. Project Architect.

Maintenance Garage / PSA Facility
Montgomery County, Virginia. Project Architect.

Fire Station / Rescue Squad
Montgomery County, Virginia. Project Architect.

Central Square Facade Improvements, First Street Development, LLC.
Radford, Virginia. Project Architect.
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KEITH A. ALMONEY, PE

Associate

YEARS OF EXPERIENCE

27 Years of Experience
2016 | Joined T&L

EDUCATION
Virginia Tech

1996 | Bachelor of Science
Civil Engineering

REGISTRATIONS

2003 | Professional Engineer | VA
2007 | Professional Engineer | CO
2025 | Professional Engineer | WV

AFFILIATIONS

American Society of Civil Engineers
Structural Engineering Institute
American Institute of Steel Construction

ENGINEERS | ARCHITECTS |

LEAD STRUCTURAL ENGINEER
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540.633.1897
kalmoney@T-L.com
www.T-L.com
Radford | Virginia

PROFILE

Keith A. Almoney, PE, joined T&L in 2016 and has acquired 26 years of experience in
structural engineering. He has maintained his Professional Engineer status in Virginia
since 2003 and currently holds the position of Lead Structural Engineer within the
firm. Keith is a 1996 graduate of Virginia Tech with a Bachelor of Science Degree in
Civil Engineering. Keith has extensive experience in structural design incorporating a
multitude of various materials including steel, concrete, masonry, and timber.

As the Lead Structural Engineer, Keith will lead the planning and development of design
concepts and alternatives and will direct the design engineers and technicians who
develop design details and construction documents. He will gather and evaluate project
data and provide recommendations, and review the design details and construction
documents.

EXPERIENCE

Radford Animal Shelter Structural Evaluation
City of Radford, Virginia. Structural Engineer.

Courthouse Parking Structure Remediation
Montgomery County, Virginia. Structural Engineer.

Community Center Outdoor Stage Roof Design
Town of Pearisburg, Virginia. Structural Engineer.

Train Viewing Platform Inspection
City of Radford, Virginia. Structural Engineer.

New Rockbridge Area Department of Social Services
City of Lexington, Virginia. Structural Engineer.

A/E Services for Pool Construction, Breaks Interstate Park
Breaks, Virginia. Structural Engineer.

Renovations of Former Sheriff’s Office
Montgomery County, Virginia. Structural Engineer.

West Morgan Avenue Feasibility Study
Pennington Gap, Virginia. Structural Engineer.

Animal Care Assessment
Roanoke County, Virginia. Structural Engineer.
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STEVEN R. FARRIS, PE

DIRECTOR OF BUILDING SERVICES

€

423-422-2110
sfarris@T-L.com
www.T-L.com
Mosheim | Tennessee

PROFILE

Steve Farris, PE, is a graduate of Tennessee Technological University receiving a
Bachelor of Science Degree in Mechanical Engineering. He began his career in the
mechanical contracting field gaining hands on insight into all aspects of the design and
function of mechanical systems.

Steve has served as design engineer and project manager on a broad range of projects

including educational, institutional, commercial and industrial facilities. In his current

Associate role as Director of Building Services, Steve is responsible for planning and directing

all aspects of MEP engineering activities and projects for T&L while ensuring that all

YEARS OF EXPERIENCE . . . N . . ,
) MEP engineering projects, initiatives, and processes are in conformance with T&L's

35 Years of Experience ] o . ]

2013 | Joined T&L established policies and objectives.

EDUCATION EXPERIENCE

Tennessee Technological University

1990 | Bachelor of Science | Mechanical

Engineering Structural Evaluation of Courthouse Roof for HVAC Replacement
Tazewell County, Virginia. Mechanical Engineer.

REGISTRATIONS

1997 | Professional Engineer | TN

1997 | Professional Engineer | NC Consolidated Garage and PSA Facility

2000 | Professional Engineer | KY Montgomery County, Virginia. Mechanical Engineer.

2001 | Professional Engineer | VA

2001 | Professional Engineer | WV Assessment of Existing Rooftop Units at Abingdon, Duffield and Haysi, SWVRJA
2001 | Professional Engineer | SC Various Counties, Virginia. Mechanical Engineer.

CERTIFICATIONS

NCEES (19327) HVAC Upgrades, Sullivan County Jail

Blountville, Tennessee. Mechanical Engineer.
AFFILIATIONS

American Society of Heating Refrigerating and Air Preliminary Design, Russell county Courthouse
Conditioning Engineers R . .
g Ene Lebanon, Virginia. Mechanical Engineer.

Boiler Replacement Study, Carter County Courthouse
Carter County, Tennessee. Mechanical Engineer.

Construction Contract Administration (Auger Monster), SWVRJA
Abingdon, Virginia. Mechanical Engineer.

Courtroom and Office Renovations
Franklin County, Virginia. Mechanical Engineer.

Public Safety Building
Giles County, Virginia. Mechanical Engineer.

Courthouse New 33,000 SF Two-Story Facility, Johnson County
Paintsville, Kentucky. Mechanical Engineer.

ENGINEERS | ARCHITECTS | SURVEYORS 12



RUSSELL M. ANDERSON, PE, LEED AP

Associate

YEARS OF EXPERIENCE

23 Years of Experience
2011 | Joined T&L

EDUCATION
Virginia Tech

2002 | Bachelor of Science
Electrical Engineering

REGISTRATIONS

2007 | Professional Engineer | VA
2015 | Professional Engineer | WV
2015 | Professional Engineer | TN
2015 | Professional Engineer | KY

CERTIFICATIONS
2006 | LEED AP

ENGINEERS | ARCHITECTS | SURVEYORS

LEAD ELECTRICAL ENGINEER

€

276-646-5050
randerson@T-L.com
www.T-L.com
Chilhowie | Virginia

PROFILE

Russell Anderson, PE, LEED AP, is a graduate of Virginia Tech, receiving a Bachelor of
Science Degree in Electrical Engineering with a minor in Mathematics. Rusty is a Lead
Electrical Engineer/Associate with experience working on a variety of projects involving
both renovation and new construction of office, correctional, industrial, water and sewer
pump stations, barracks, educational, hotels, inn, apartments, library, medical, retail
and federal in addition to street and site lighting projects.

His primary responsibility is managing the electrical department which includes design,
layout and specifications preparation for the following: interior and exterior building
lighting, site lighting, street lighting, facility power delivery and distribution, motor
control design, lightning protection systems, grounding systems, fire alarm system
layouts, security systems and telecommunications layout. Rusty also has experience in
cost estimating, load calculations, voltage drop calculations, short current calculations,
lighting modeling and calculations, lightning risk calculations, arc fault calculations,
breaker coordination, plan and construction review for code compliance and has
experience with LEED design on various projects.

EXPERIENCE

Bushong House Upgrades, VMI
New Market, Virginia. Electrical Engineer.

Richlands Section Foreman House Rehabilitation and Enhancement
Richlands, Virginia. Electrical Engineer.

Wise Inn Historical Renovation and Addition, Wise County IDA
Wise, Virginia. Electrical Engineer.

Courthouse HVAC Improvements
Wise County, Virginia. Lead Electrical Engineer.

Health Department HVAC
Washington County, Virginia. Lead Electrical.

Courthouse Fire Alarm Upgrades
Wise County, Virginia. Lead Electrical Engineer.

Renovations of Former Sheriff’s Office
Montgomery County, Virginia. Electrical Engineer.

Blountville Health Department HVAC
Sulivan County, Tennessee. Lead Electrical.

13



COURTNEY A. NEESE

CLIENT SERVICE MANAGER

YEARS OF EXPERIENCE

6 Years of Experience
2025 | Joined T&L

EDUCATION

Concord University
2009 | Bachelor of Science
Recreation & Tourism Management

ENGINEERS | ARCHITECTS | SURVEYORS
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304.425.9555
cneese@T-L.com
www.T-L.com

Princeton | West Virginia

PROFILE

Courtney Neese has brought years of local experience in project management,
community development and stakeholder engagement to T&L. With a background
in both the public and private sectors, she brings a unique blend of expertise in
overseeing infrastructure and economic development projects, cultivating strong
client relationships, and driving strategic initiatives to deliver measurable outcomes.

Courtney has led collaborative efforts across a six-county region to improve local
economies and enhance community infrastructure. By fostering strong relationships
with community stakeholders, Courtney can successfully identify unique needs and
priorities. She successfully manages projects from concept to completion, while ensuring
compliance with state and federal requirements. Courtney has consistently delivered
impactful results for communities in Southern West Virginia and is also instrumental in
grant writing and obtaining funding for critical infrastructure and economic development
projects.

14



THOMPSON
&LITTON

EST. 1956

T&L has completed dozens of historic community projects
for local governments and municipalities throughout Virginia,
West Virginia, and Tennessee consisting of improvements and
renovations to existing historical facilities. T&L has also been the
engineer and architect for a number of public works buildings,
maintenance facilities, public safety buildings, courthouses,
municipal buildings, and adaptive reuse projects.

A summary of the Team’s relevant experience can be found on
the following pages:

ENGINEERS | ARCHITECTS | SURVEYORS 15



L2

B

THE INN AT WISE RENOVATION AND EXPANSION

WISE COUNTY, VA

T&L provided design and construction administration of the renovation and expansion of The Inn at
Wise, Virginia, carried out by Quesenberry’s, Inc. with a budget of approximately $9 million. Funding
was secured from various sources, including the Virginia Coalfield Economic Development Authority, the
Virginia Tobacco Commission, the Appalachian Regional Commission, and the Virginia Department of
Housing and Community Development. The project revitalized the Inn, originally built in 1910 and known
as the Colonial Inn, expanding it to include 49 guest rooms and a total of 45,165 GSF.

The renovation preserved the Inn’s historical essence, including the original lobby staircase, wood floors,
and reservation desk, while modernizing facilities. Dining options were enhanced with the restoration of
the formal dining room, diner, pub, and the addition of a commercial kitchen. A new conference center
with a capacity of over 200 guests was added, featuring four elegant chandeliers and intended to host
various functions. The completion of the project in fall 2014 marked the successful rejuvenation of
the Inn, maintaining its historical charm while integrating modern amenities. Additionally, the project
included the construction of a parking garage with 35 spaces, supporting the Inn’s expanded facilities
and enhancing guest convenience.

ENGINEERS | ARCHITECTS | SURVEYORS

€

SERVICES PROVIDED
Architecture

Civil Engineering

Const. Contract Administration

NOTABLE FEATURES
Adaptive Reuse
Historic Restoration
Parking Garage
Funding

PROJECT SIZE
45,165 SF Addition
35-Space Parking Garage

CONSTRUCTION COST
$9,057,285

COMPLETION DATE
2014

CLIENT

Wise County IDA
P.0.Box 570
Wise, VA 24293

CONTACT
Brian Falin
276.328.2321
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BUSH MILL - PHASE |l REHABILITATION

NICKELSVILLE, VA

The Scott County Economic Development Authority engaged T&L for Phase Il renovations of
the 150+ year-old historic Bush Mill, located just outside Nickelsville in Scott County, Virginia.
This phase focused on essential repairs to the dam, raceway, and machinery within the mill.

T&L’s comprehensive services included the preparation of detailed construction documents, with
necessary submittals to both the Virginia Department of Transportation (VDOT) and the Virginia
Department of Historic Resources for the dam and raceway repairs. The construction documents
also encompassed the repair of machinery, with design input provided by external specialists.

In addition to design and documentation, T&L handled the preparation of bid documents
as per VDOT requirements, offered assistance during the bidding process, and provided
construction contract administration. The project is anticipated to take approximately
90 days to complete once the notice to proceed is issued to the general contractor.

Furthermore, T&L prepared and submitted permit applications to the US Army Corps of Engineers for
stream-related work and to the Virginia Marine Resources Commission for their review and approval,
ensuring all regulatory requirements were met for the successful execution of the project.

ENGINEERS | ARCHITECTS | SURVEYORS

€

SERVICES PROVIDED
Civil Engineering
Architecture
Structural Engineering
Surveying

NOTABLE FEATURES
Historic Preservation
National Register
VDOT Funding

CONSTRUCTION COST
$58,166

COMPLETION DATE
2018

CLIENT

Scott County EDA

190 Beech Street, Suite 202
Gate City, VA 24251

CONTACT

John Kilgore
276-386-2525
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CRAB ORCHARD MUSEUM

TAZEWELL, VA

T&L was retained by the Historic Crab Orchard Museum, located in Tazewell, Virginia, to provide
architectural services for desired additions and renovations to the museum. In an effort to update the
museum facilities and attractions, T&L provided designs for potential expansions to the existing ground
and structures to enhance the general appearance and administrative functionality of the museum.

Due to funding constraints, it was decided to break the desired renovations and additions into three
phases. The first phase consisted of preparation of a presentation package to assist in fund raising. T&L
created presentation boards to illustrate renderings of the proposed site plan, floor plan, and an interior
perspective as well as a model of the proposed renovations with removable roof and interior partitioning.
T&L also prepared construction contract documentation and Construction Administration for the new
addition which included new collection storage, receiving area, and renovation of existing exhibit floor.

Phase Il consisted of the construction of an additional 2,500 SF of space to include a new conference
room, six new private offices, as well as renovations for the relocation and expansion of a gift shop,
and other related support areas. T&L’s services included development of a Preliminary Architectural
Feasibility Report, civil and landscape design, detailed cost estimating, construction contract
administration and periodic construction observation.
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€

SERVICES PROVIDED
Architecture

NOTABLE FEATURES
ARC Funding

VTC Funding

VCEDA Funding

CONSTRUCTION COST
$600,000

COMPLETION DATE
2006

CLIENT

Historic Crab Orchard Museum
3663 Crab Ochard Road
Tazewell, VA 24651

CONTACT
Cynthia Farmer
Executive Director
276.988.6755
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HISTORIC CHESTER INN MUSEUM IMPROVEMENTS

JONESBOROUGH, TN

Working with the Chester Inn Museum listed on the Historic Register as the oldest Inn in the State of
Tennessee T&L was sensitive to the proposed additions with respect to the historical significance of
the building. All HVAC systems were replaced along with a complete repair and painting of the building
exterior. A newly installed upper porch roof railing was added to reflect the original design of the building,
which was removed due to weather deterioration. The project was completed within the state projected
design duration and the bid was below the projected MACC. T&L provided architectural, mechanical
and electrical engineering documents, bid services and ongoing construction administration.

ENGINEERS | ARCHITECTS | SURVEYORS
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SERVICES PROVIDED
Architecture
Engineering (Civil, MEP)
Survey

NOTABLE FEATURES
Historic

CONSTRUCTION COST
$710,000

COMPLETION DATE
2022

CLIENT

Tennessee Dept. of General
Services

312 Rosa L. Parks Avenue
Nashville, TN 37243-1102

REFERENCE
Christi Branscom
Commissioner
645.741.9263
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ROSE CENTER ROOF RENOVATION

MORRISTOWN, TN

The Historic Rose Center for the Arts is a 19th Century Victorian school house that now serves the City
of Morristown and Lakeway Area as the cultural and performing arts center for art classes, art gallery
and the City's largest fall festival Mountain Makins which celebrates Appalachian culture and folk life.

The Center was in need of a complete re-roof that also involved two main large main entrance turrets and
four roof top tower turrets. T&L provided design and construction administration services to complete
the project for this historic building. The new slate roof required detailed coordination to ensure it was
installed correctly.
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SERVICES PROVIDED
Architecture

NOTABLE FEATURES
CDBG Funding

CONSTRUCTION COST
$319,930

COMPLETION DATE
2023

CLIENT

City of Morristown

100 West First North Street
Morristown, TN 37814

CONTACT

Andre Ellard

Assistant City Administrator
423.585.4614
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| PAST PERFORMANCE - MEP PROJECTS

THOMPSON
&LITTON

EST. 1956

T&L’s MEP Engineering services include all phases of
planning, engineering, design, bid assistance and constructior.
inspection. A sampling of MEP services T&L provides, includes
the following:

e Industrial Process Cooling Water Systems
e Condition Assessment of Buildings

e Heating, Ventilation, and Air Conditioning Systems
e Solar Energy Systems (Thermal and PV)

e Building Analysis

e System and Energy Study Analysis

e Code Compliance and Inspections

e Fluid Flow Piping Systems for Processes
e Sprinkler System Design

e Electrical Studies

e Indoor/Outdoor Lighting Design

¢ Planning/Design of Electrical Systems

e Planning/Design of Plumbing Systems

e Environmental Systems

e Fluid and Steam Pipe Design

e Fire Protection

ENGINEERS | ARCHITECTS | SURVEYORS 21



SWCC ELEVATOR REFURBISHMENT

TAZEWELL COUNTY, VA

T&L collaborated with the Virginia Community College System to oversee the Repair of Elevators project
at Southwest Virginia Community College, covering Davis Hall, Tazewell Hall, and King Community
Center. The project focused on enhancing elevator operating systems, safety mechanisms, and controls,
involving upgrades to power, pumps, jacks, drainage, machine rooms HVAC, and related devices.
T&L’s responsibilities encompassed design, bid document preparation, and construction contract
administration.

Quesenberry’s, Inc. secured the construction contract in April 2020 for $554,700.00. By February
2021, the construction concluded within the budget, totaling $647,845.64, inclusive of five change
orders amounting to $93,145.64. The project adhered to the Design-Bid-Build (DBB) delivery method,
funded by the Owner, and was successfully completed on schedule.
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SERVICES PROVIDED
Civil Engineering

MEP Engineering
Architecture

NOTABLE FEATURES
Elevator System Upgrades
Design-Build

CONSTRUCTION COST
$647,846

COMPLETION DATE
2020

CLIENT

Virginia Community College System
300 Arboretum Place, Suite 200
Richmond, VA 23236

CONTACT

Sybil Roberts
804.819.4918
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FIRE PROTECTION AND ELECTRICAL UPGRADES

PULASKI COUNTY, VA

T&L provided surveying, electrical engineering, and fire protection engineering services to Pulaski
County, Virginia, for upgrades to the County’s Administration Building. Initiated following a
comprehensive study evaluating the older facility against current life safety and code requirements,
the project addressed various concerns, including wiring methods/supports, floor-to-floor wiring, and
service entrance/disconnects. With much of the wiring exposed and exceeding allowable percentages,
upgrades were crucial to ensure safety and compliance.

The project also entailed the installation of an automatic fire sprinkler system, necessitating a new
water line and integration with the existing fire alarm system. Additional improvements included the
addition of walls at existing stairs for corridor separation, replacement of non-compliant railings with
code-compliant ones, and a structural evaluation to address internal cracks likely resulting from uneven
settling over time. Extensive field work was required due to limited availability of as-built drawings, with
CADD background drawings serving as the basis for design and engineering efforts.

T&L’s scope of services encompassed a 1’-0” contour survey, code reviews, fire flow measurements,
ARC flash calculations, load analysis, design of new electrical service entrance equipment, fire sprinkler
system plans, and construction cost estimation.
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€

SERVICES PROVIDED
Civil Engineering

MEP Engineering

Fire Protection Engineering
Surveying

Construction Contract
Administration

NOTABLE FEATURES
Comprehensive building upgrades

CONSTRUCTION COST
$435,567

COMPLETION DATE
2018

CLIENT

Pulaski County Board of
Supervisors

143 Third Street NW, Suite 1
Pulaski, VA 24301

CONTACT

Jonathan Sweet, ICMA-CM
County Administrator
540-980-7705
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VMI CROZET HALL ELECTRICAL SYSTEMS UPGRADE

LEXINGTON, VA

T&L undertook a comprehensive project to address electrical system upgrades at Crozet Hall within
the Virginia Military Institute (VMI) campus in Lexington, Virginia as part of a term agreement. The
initiative stemmed from recurring power disruptions experienced by VMI’s Dining Services due to
circuit overloading. The issue was exacerbated by an installation of larger cooking equipment and
increased demand from an expanding Corps, alongside the conversion of upper-floor banquet rooms
into daily dining areas. T&L'’s study, conducted between December 2015 and January 2016, identified
overloaded equipment and circuits, leading to the issuance of a detailed report on January 15, 2016,
outlining necessary corrective actions.

Following the report’s recommendations, T&L embarked on a multifaceted scope of work. This
included an in-depth field inspection, collaboration with VMI’s Physical Plant staff, and the creation
of comprehensive construction documents aligned with Commonwealth of Virginia Construction and
Professional Services Manual (CPSM) standards. Moreover, T&L facilitated communication with the
Department of Engineering and Buildings (DEB) and provided updated cost estimates. Subsequently,
T&L engaged in bid phase services until the issuance of the Notice of Award.

During the construction phase, T&L ensurred adherence to project specifications and timelines. This
involved facilitating pre-construction meetings, reviewing product submittals, and conducting regular
site visits to monitor progress. Additionally, T&L offered support to both VMI and the contractor by
addressing requests for information (RFls), interpreting design documents, and evaluating payment
applications. The project concluded with the preparation of accurate record documents based on
approved as-built submissions, ensuring the successful implementation of the electrical system
upgrades at Crozet Hall.
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SERVICES PROVIDED
Civil Engineering
Electrical Engineering
Construction Contract
Administration

NOTABLE FEATURES
Comprehensive Electrical Analysis
Detailed Construction Documents
Timely Project Oversight

COMPLETION DATE
2020

CLIENT

Virginia Military Institute
Smith Hall 300 Level
Lexington, VA 24450

CONTACT

MAJ Eric Schwartz
540.464.7679
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CATAWBA HOSPITAL BUILDING ENVELOPE REPAIRS

SHENANDOAH COUNTY, VA

T&L provided professional comprehensive architectural and engineering services for the evaluation and
subsequent recommendations for repairing the building envelope of Building 15 located at Catawba
Hospital in Catawba, VA. Services included an Initial Evaluation (IE) to assess the state of the building
envelope. Through the evaluation, T&L made professional recommendations for necessary repairs.

The recommended repairs included inspected and repaired the exterior concrete, replacing joint seal-
ant, removal and replacement of all window caulking, applying an exterior concrete coating to protect
exposed concrete, the addition of canopies for the east and west entrances and stairwells, and new
lighting at the canopies.

T&L provided Construction Documents, sealed, permittable, drawings and project manual for agency
review and approval. Bid Phase Services to include conducting a pre-bid conference, addressing pre-
bid RFI's and issuing addenda, and bid evaluation assistance.

Construction Contract Administration Services included conducting the Preconstruction Conference,
review of contractor RFI's, submittals, shop drawings, and pay applications. Attending construction
progress meetings including substantial and final completion site visits, and completing project record
drawings.
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SERVICES PROVIDED
Architecture
Structural Engineering
Electrical

NOTABLE FEATURES
Virginia State Funding

CONSTRUCTION COST
$606,011

COMPLETION DATE
2019

CLIENT

Department of Behavioral Health &
Developmental Services

P.0.Box 1797

Richmond, VA 23218

CONTACT
Joseph Cronin
Director
804-225-4650
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T&L understands the complexity, sensitivity, and scope of the Building 9 (Culture Center) Renovations Project. Our anticipated concepts
and method of approach for completing the assessment, design, and construction administration components of this project are
grounded in experience with large, occupied public buildings, historic facilities, and multi-system evaluations. The following outlines
T&L’s approach to successfully completing each of the Agency’s stated goals and objectives.

1. Comprehensive Multi-System Assessment Approach

T&L'’s first project phase will focus on delivering a detailed, building-wide assessment of all systems identified in the solicitation. Our

process includes:

e Conducting on-site field investigations with discipline-specific engineers to document existing conditions, deficiencies, and
performance gaps.

e Reviewing available as-built drawings, past reports, and maintenance records to establish a historical baseline.

e  Executing system-level evaluations including HVAC performance, electrical distribution, plumbing and hot water systems, elevator
and escalator systems, fire protection, building envelope, security systems, and interior finishes.

e Identifying priority issues affecting life safety, occupant comfort, code compliance, system reliability, and long-term asset
preservation.

* Developing tiered recommendations that provide multiple cost-effective repair and upgrade options aligned with budget planning.

e Preparing a comprehensive assessment report summarizing findings, risks, and recommended corrective actions supported by
preliminary cost estimates.

2. Coordinated Multi-Disciplinary Design Approach

Upon acceptance of the assessment report and preferred recommendations, T&L will develop schematic design, design development,

and construction documents for the selected improvements. Our design approach includes:

e Forming a cohesive design team consisting of architects, engineers, and specialty subconsultants specific to the required building
systems.

e Conducting frequent coordination meetings and design workshops to ensure all system interactions are fully accounted for.

e Using Building Information Modeling (BIM) where beneficial to support system coordination, conflict detection, and future facility
planning.

¢ Maintaining close communication with Agency personnel to ensure design solutions properly align with priorities, operational
constraints, accessibility standards, and long-term maintenance needs.

3. Phasing Strategies and Multiple Competitive Bid Packages

To accommodate the continuous occupancy of Building 9, T&L will initiate a phased construction approach designed to minimize

disruption. This includes:

+ Developing a Construction Phasing Plan that identifies work sequences, required shutdowns, temporary protections, and occupant-
safe circulation routes.

e Recommending logical groupings of improvements to create multiple bid packages that optimize project timelines, funding
availability, and system interdependencies.

e Coordinating with Agency staff to align construction activities with scheduled events, theater usage, public programming, and
archival operations.

4. Occupied Facility Work Plan

T&L understands that the Culture Center must remain operational throughout assessment and construction. Our approach includes:

¢ Implementing non-invasive investigation methods whenever possible to reduce noise, dust, and disruptions.

e Scheduling intrusive work during off-hours or low-use periods.

e Ensuring that all contractors follow strict site-specific safety protocols, temporary protections, security requirements, and public
access considerations.

¢ Designing improvements with minimal disruption to museum, theater, administrative, and archival functions.
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5. Compliance with West Virginia Purchasing Regulations & AIA Standards

T&L has a long history of successfully administering projects governed by West Virginia purchasing regulations. Our method of approach

includes:

e  Preparing construction documents that comply fully with AIA general conditions, supplemented as required by state law.

e  Supporting the Agency through the bid process, including attending pre-bid meetings and responding to bidder inquiries.

e  Providing construction administration services such as shop drawing review, RFI responses, pay application review, site observation,
and final punch list preparation.

¢ Maintaining clear documentation and transparent communication throughout design and construction to support efficient contract
compliance and closeout.

6. Project Management, Communication, and Quality Control

Throughout the project, T&L will employ a structured project management system that includes:

 Adedicated Project Manager serving as the single point of contact for coordination, scheduling, and communication.

e A Quality Assurance/Quality Control (QA/QC) process ensuring deliverables meet T&L’s standards and Agency expectations.
e  Monthly progress reporting and coordination meetings.

e  Proactive risk identification and mitigation strategies to address potential schedule, cost, or technical challenges.
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REQUEST FOR EXPRESSION OF INTEREST « Solicitation #AEOI TOR2600000003
BUILDING 9 (CULTURE CENTER) RENOVATIONS PROJECT

4. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West Virginia Code § 22-29-4, all
new building construction projects of public agencies that have not entered the schematic design phase prior to
July 1, 2012, or any building construction project receiving state grant funds and appropriations, including public
schools, that have not entered the schematic design phase prior to July I, 2012, shall be designed and constructed
complying with the ICC International Energy Conservation Code, adopted by the State Fire Commission, and
the ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a commitment of
federal funds to pay for a portion of such project, this provision shall only apply to the extent such standards are
consistent with the federal standards.

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator
and the initial point of contact for matters relating to this Contract.

Jeff Petry Senior Project Manager

Name Title

jpetry@T-L.com 304-423-9555

Email Phone Number

2110 Kanawha Blvd, Suite 201 ~ Charleston WV 25311
Address City State Zip

CERTIFICATION AND SIGNATURE: By signing below, | certify that: | have reviewed this Solicitation in its
entirety; that | understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that product or service,
unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation,
unless otherwise stated herein; that | am submitting this bid, offer or proposal for review and consideration;
that | am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related
thereto on vendor’s behalf; that | am authorized to bind the vendor in a contractual relationship; and that to the
best of my knowledge, the vendor has properly registered with any State agency that may require registration.

By signing below. | further certify that | understand this Contract is subject to the provisions of West Virginia
Code W. Va. Code R. §144-3-1 et seq. which automatically voids certain contract clauses that violate State law.

Thompson & Litton, Inc.

Company

Gregory H. Hurst President

Authori. Name Title
/z/’“w}% M December 4, 2024

Au\fﬂorizecf Signat&}e' Date
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REQUEST FOR EXPRESSION OF INTEREST « Solicitation #AEOI TOR2600000003
BUILDING 9 (CULTURE CENTER) RENOVATIONS PROJECT

SECTION SIX: ATTACHED FORMS AND DOCUMENTS

ADDENDUM ACKNOWLEDGMENT FORM SOLICITATION #AEOI TOR2600000003

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum
acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge
addenda may result in bid disqualification.

Acknowledgment: | hereby acknowledge receipt of the following addenda and have made the necessary
revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

Q/ ddendum No. 1
A

ddendum No. 2
[] Addendum No. 3
[J Addendum No. 4
[J Addendum No. 5

| understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. | further
understand that any verbal representation made or assumed to be made during any oral discussion held
between Vendor’s representatives and any state personnel is not binding. Only the information issued in writing
and added to the specifications by an official addendum is binding.

Thompson & Litton, Inc.

Company

Gregory H. Hurst President

Autho, §Zd Name Title
%%M December 4, 2025

Authorized Signal’ﬁre Date

NOTE: This addendum acknowledgment should be submitted with the bid to expedite document processing.
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#AEOI TOR2300000003
RFQ No.

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

“‘Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corporation, partnership,
association, limited liability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Thomp/§on & Littor), Inc.

/ g/ /z_ + bate: D€CEMbeEr 4, 2025

Authorized Signature: /.

Virginia &~ /0 |

Vendor's Name:

State of

Montgomery

County of , to-wit:

Taken, subscribed, and sworn to before me this @day of December , 202_5.

My Commission expires May 31 , 202.

AFFIX SEAL HERE NOTARY PUBLIC CaSSidy Payne CQM% (IDW'{%D

CASSIDY LYNNE PAYNE

¢ Notary Public 3
Commonwealth of Virginia
< Registration No. 8064572 )

¢ My Commission Expires May 31, 2027 B

Purchasing Affidavit (Revised 12/15/09)
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West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

Thompson & Litton, Inc. 2110 Kanawha Blvd, Suite 201
Charleston, WV 25311

Name of Authorized Agent: Gre€gory H. Hurst Address: /20 Auburn Ave Radford, VA 24141
#AEOI TOR2600000003 o1 iract Description:

WYV Department of Tourism

Name of Contracting Business Entity: Address:

Building 9 (Culture Center) Renovations Project
Contract Number:

Governmental agency awarding contract:

= Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting
business entity for each category below (attach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
B Check here if none, otherwise list entity/individual names below.

2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)
B Check here if none, otherwise list entity/individual names below.

3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract (excluding legal
services related to the negotiation or drafting of the applicable contract)

B Check here if none, otherwise list entity/individual names below.

Signature: K{ ~ I tf/*“—j/ Date Signed: D°cember 4, 2025

0
Notary Verification

State of Virginia County of Montgomery

l, Gregory H. Hurst , the authorized agent of the contracting business entity listed
above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the penalty of

perjury.

4th day of D€CEMber 2025

Cousdh o)

Notary Piblic’s\Signature

Taken, sworn to and subscribed before me this

To be completed by State Agency:
Date Received by State Agency:

Date submitted to Ethics Commission:
Governmental agency submitting Disclosure:

Revised April 1, 2022
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